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WEST BENGAL ZOO AUTHORITY 

Aranya Bhawan, 7th Floor, Block - LA-10A, Sector – III, Salt Lake City, 
Kolkata – 700 106, West Bengal 

Phone : + 91 33 2335 5011 (EPABX), FAX : + 91 33 2335 0012 
E-mail: mswbza@gmail.com, wbzooauthority@yahoo.in 

No:     22/3/WBZA/18-19                                                                                                   Dated:14/01/19 
 

e-TENDER NOTICE 
 

NIT No. 22/3/WBZA/18-19 
(Construction of  Temporary Road (1200 Mtrs.) at Sundarban Wild Animal Park, Jharkhali) 

Member Secretary, West Bengal Zoo Authority  invites e- tender for the following work(s) from the Eligible 
Contractors as detailed in the table below.  

Sl.
No. 

Project  
No. Name of the Work 

Estimated 
Amount 
(without 

contingency
) 

(Rs) 

Earnest 
Money 

@2% of 
estimated 

value 
(Rs) 

Price of Technical & 
Financial Bid 

documents & other 
annex only for L1 at 
the time of Award of 

Contract (AOC) 

Period of 
Completion 

(Months) 

1  

Construction of  
Temporary Road (1200 
Mtrs.) at Sundarban 
Wild Animal Park, 
Jharkhali 

21,61,582/- 43,232/- 2000 6 

 

 
Sl. 

No. 
Particulars Date & time 

1 Date of uploading of N.I.T. Documents (online) 
(Publishing Date) 

15  / 01 /2019 

2 Documents download/sell start date & time (Online) 15  / 01 /2019 

3 Bid submission and download start date (On line)  15  / 01 /2019 

4 Bid Submission closing (On line) 30  /  01 / 2019  (3.00 pm) 

5 Last date of submission of original copies of demand draft for Earnest 
Money Deposit offline in the office of the Member Secretary, West Bengal 
Zoo Authority at the above address 

Upto Closing date of 
submission of Bid 

6 Date of opening of Technical Bid (Online) 01  /  02 / 2019  (3.00 pm) 

7 Date for opening of Financial  Bid (Online) 06  /  02 / 2019  (3.00 pm) 

 

 
Detail of e-TENDER Notice, Terms and Conditions, BOQ, etc will be available from website 

http://wbtenders.gov.in 
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1. In the event of e-filling, intending bidder may download the tender documents from 
the website https://wbtenders.gov.in directly with the help of Digital signature 
Certificate. Necessary Earnest Money may be remitted through Demand Draft issued 
from any Authorized Banks & Banks included in Finance Dept Memo no 6426-F(Y) 
Kolkata 25/7/12 in favour of  West Bengal Zoo Authority , payable at Kolkata and 
scanned copy to be uploaded during online submission of tenders.  

 
 

2. Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally 
signed in the website https://wbtenders.gov.in 

 
 

3. Tender documents may be downloaded from website and submission of Technical Bid 
and Financial Bid will be done as per prescribed Time Schedule. 

 
 

4. The FINANCIAL OFFER of the prospective tenderer will be considered only if the 
TECHNICAL BID of the tenderer is found qualified by the ‘Tender Committee’ formed 
by the “Member Secretary, West Bengal Zoo Authority, Aranya Bhawan,7th 
Floor,Block-LA-10A, Sector –III, Salt Lake City, Kolkata - 700106.   

 
 

5. Eligibility criteria for participation in the tender. 
 

5.1  The prospective tenders as a primary agency should have satisfactorily completed at 
least 1 similar work within a period of 12 months for a magnitude of 50% of the 
amount put to the tender under the state Government or its undertaking or the 
Central Government or its undertaking or any Statutory Body during the last 3 
(Three) years from the date of issue of the Notice And verifiable letters/ documents 
supporting it should be submitted along with Technical Bid.  

 
5.2 The Tenderer should have annual turnover more than 20% of the Estimated amount 
 in each  year during last 3 (Three) financial years or total more than 60% during last 
 3(three) financial years plus current financial year and supported with Audited Sheet 
 /Audited Income tax documents/ return to be submitted along with Technical Bid. 

 
5.3 Document: Income Tax Acknowledgement Receipt for the latest Assessment year, 
 P.T. Deposit Challan for the year 2016-17/2017-18 , PAN Card, VAT Registration 
 Certificate/Copy of Latest GST return, PF (Mandatory), ESI(Mandatory), Subject to 
 approval of CZA, Service tax registration/return of ST-2/Copy of Latest ST-3 (if any), 
 are to be accompanied with the Technical Bid Documents. 
 

                                                                                                                 [Non-statutory documents] 
 

5.4 Affidavit (Y): The prospective bidders or any of their constituent partner shall 
 neither have abandoned any work nor any of their contract have been rescinded, 
 debarred or blacklisted during the last 3 (three) years by any Government or PSU. 
 Such abandonment or rescission will be considered as disqualification towards 
 eligibility. A declaration in this respect  through affidavit has to be  furnished by          
 the prospective bidders without which the Technical Bid shall be treated as non-
 responsive and be submitted along with technical bid. 
 

5.5 Registered Labour Co-operative Societies are required to furnish valid Bye Law, 
Current Audit Report, Minutes of last A.G.M (preferably), valid certificate from A.R.C.S. 
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along with other relevant supporting papers and be submitted along with technical 
bid. 

 
5.6 Earnest Money: 

 The amount of Earnest Money @ 2% (two percent) of the Estimated Amount put to 
 tender in the shape of Bank Draft of any authorized banks & banks included in 
 Finance Dept Memo no 6426-F(Y) Kolkata 25/7/12, Memo no. 7791 F(Y) dt 
 9/11/2015 & other orders thereof drawn in favour of  the  West Bengal Zoo              
Authority ,  payable at Kolkata. scanned copy be submitted along with Technical Bid 
 and hard copy (original EMD) be submitted separately in the above office address 
 within closing date. 

 
6. Bid shall remain valid for a period of 90 days from the first date of closing. If the 

bidder withdraws the bid during the validity period of bid, the earnest money as 
deposited will be forfeited forthwith without assigning any reason thereof. 
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INSTRUCTION TO BIDDERS 
 

General guidance for e-Tendering: 
Instructions / Guidelines for electronic submission of the tenders have been annexed for 
assisting the contractors to participate in e-Tendering. 
 
i) Registration of Contractor: 
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & 
registered with the Government e-Procurement System, through logging on to 
https://wbtenders.gov.in  The contractor is to click on the link for e-Tendering site as given 
on the web portal. 
 
ii) Digital Signature certificate (DSC): 
Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) 
for submission of tenders from the approved service provider of the National Informatics 
Centre (NIC) or other certified agencies of Government of India on payment of requisite 
amount. Details are available on the Web Site. DSC is given as a USB e-Token. 
 
iii) The contractor can search & download N.I.T. & Tender Document(s) electronically from 
computer once he logs on to the website by using the Digital Signature Certificate (DSC). This 
is the only mode of collection of Tender Documents. 
 
iv) Participation in more than one work: 
A prospective bidder shall be allowed to participate in the job either in the capacity of 
individual or as a partner of a firm. 
 
v) Submission of Tenders: Tenders are to be submitted through online to the website in two 
folders at a time for each work, one in Technical Proposal & the other is Financial Proposal 
before the prescribed date &time using the Digital Signature Certificate (DSC). The 
documents are to be uploaded virus scanned copy duly Digitally Signed. The documents will 
get encrypted (transformed into non readable formats). 
 
Technical Proposal: 
The Technical proposal should contain scanned copies of the following in two covers 
(folders) 
 
(a)  Statutory Cover Containing the following documents: 

1. NIT 
2. Scan copy of EMD 
3.  AFFIDAVIT – “Y” 

 
(b). Non-statutory Cover Containing the following documents: As listed in eligibility 
criteria given in NIT Para 5.1 to 5.5.  
  
N.B. : Failure of submission of any of the above mentioned documents as stated will render 
the tenderer liable to be rejected for both statutory & non statutory cover. 
 
 
 
 



5 
 

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE 
ARRANGED IN THE FOLLOWING MANNER 
 
Click the check boxes beside the necessary documents in the My Document list and then click 
the tab “ Submit Non Statutory Documents’ to send the selected documents to Non-Statutory 
folder. Next Click the tab “ Click to Encrypt and upload” and then click the “Technical” Folder 
to upload the Technical Documents. 
 
1. Tender Evaluation Committee (TEC)1. Tender Committee constituted as per Order of the 
Director, WBZA, Department of Forests, Government of West Bengal will function as 
Chairman of Committee for selection of technically qualified contractors. 
 
2. Opening of tender: Will be made as per sequence. 
 
3. Opening of Technical Proposal: Technical proposals will be opened by the Director, West 
Bengal Zoo Authorities and his authorized Nodal officer electronically from the website using 
their Digital Signature Certificate (DSC). 
 
4. Intending tenderers may remain present if they so desire. 
 
5. Cover (folder) for Statutory Documents Will be opened first and if found in order, cover 
(folder) for Non-Statutory Documents will be opened. If there is any deficiency in the 
Statutory Documents the tender will summarily be rejected. 
 
6. Decrypted (transformed into readable formats) documents of the non-statutory cover will 
be downloaded & handed over to the “Tender Committee”. 
 
7. Summary list of technically qualified tenderers will be uploaded online. 
 
8. Pursuant to scrutiny & decision of the “Tender Committee” the summary list of eligible 
tenderers & the serial number of work for which their proposal considered will be uploaded 
in the web portals 
 
9. During evaluation the committee may summon of the tenderers & seek clarification 
/information or additional documents or Original hard copy of any of the documents 
already submitted & if these are not produced within the stipulated time frame, their 
proposals will be liable for rejection. 
 
 

AFFIDAVIT – “Y” 
 
(To be furnished in Non Judicial Stamp paper of appropriate value duly notarized) 
1) I, the under-signed do certify that all the statements made in the attached documents are 
true and correct. I have all machineries as per NIT & all will be at site during entire period of 
work. In case of any information submitted proved to be false or concealed, the application 
may be rejected and no objection/claim will be raised by the under-signed. 
2) The under-signed also hereby certifies that neither our firm 
M/S…………………………………………………………… nor any of constituent partner had been 
debarred to participate in tender by the any Government Department during the last 3 
(three) years prior to the date of this N.I.T. I/We have presently………….. nos. of works in my 
hand & I would finish the work in time. 
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3) The under-signed would authorize and request any Bank, person, Firm or Corporation to 
furnish pertinent information as deemed necessary and/or as requested by the Department 
to verify this statement. 
4) The under-signed understands that further qualifying information may be requested and 
agrees to furnish any such information at the request of the Department. 
5) Certified that I have applied in the tender in the capacity of individual/ as a partner of a 
firm/authorized representative of company or society and I will not handover the job to any 
other person except my employee to supervise. 
 
Signed by an authorized officer of the firm. 
 
Title of the officer 
Name of the Firm with Seal 
 
Date: 

 
 

 
SPECIAL TERMS AND CONDITIONS 

 
1. Deployment of Qualified Engineer at Work Site 

a. The Contractor shall deploy Qualified Engineer having sufficient knowledge of 
structural civil engineering and electrical works to execute for Construction of 
Work costing Rs. 50 Lakh or above. 

b. The work shall not be executed in absence of qualified Engineer. 
2. No price escalation / price variation shall be allowed till completion of work including 

extended period of completion. 
3. Refund of Security Deposit will only be made after successful maintaining of 

appropriate service level of the work for at least 12 (twelve) months from the date of 
completion of the work. 

4. The prospective bidders or any of their constituent partner shall neither have 
abandoned any work nor any of their contract have been rescinded, debarred or 
blacklisted during the last 3 (three) years by any Government or PSU. Such 
abandonment or rescission will be considered as disqualification towards eligibility. 
(A declaration in this respect through affidavit has to be furnished by the prospective 
bidders without which the Technical Bid shall be treated as non-responsive.) 

5. Checking of Design and its Drawings 
5.1  The contractor shall check all design and drawings developed by the Authorized 
firm of WBZA. 
5.2 The contractor shall discuss the deficiencies/discrepancies found in design and 
Drawings with the above authorized firm. 
5.3 The contractor shall ensure that designed parameters are within limits and 
specification of relevant IS codes and NBO whichever is applicable.  
5.4 In case of any differences of IS code or PWD/NBO provisions notice, the parameter 
of the provision providing higher safety and Durability of Structural Design shall be 
followed. 
5.5 in case of any difference of opinion found in developed design and checking 
design, it shall be discussed by both the parties to resolve it adherence of IS code with 
relevant Codal Provision and rectify accordingly with mutual agreements for 
correctness as per provision in respect of safety and durability of structure.  
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6. Variation in Quantities 

 6.1  The contractor shall execute the work upto enhancement of quantity of work of 
 any of the item or nos. of items upto 25% more as included in the tender 
 schedule on same accepted rates.  
6.2    The Contractor shall agree if any of the item or nos. of items quantities reduced 
 by the Member Secretary,  WBZA without any claim. 
6.3   In case of any new item or items not included in tender Schedule and is to be 

executed for construction upto the value of 25% more of tender estimated 
amount plus the value of items not operated which are included in tender 
schedule as decided by the Member Secretary, WBZA, the contractor shall 
submit his rates along with analysis for reasonability  of rates so submitted. If 
tender committee finds the rates are on higher side, the contractor shall attend 
the negotiation with modified rates to finalize the item for execution and 
continuation of work without loss of time. The analysis submitted by the 
contractor shall be supported by the market rates if any of the item otherwise 
not appearing in PWD SOR/2015 and its components parts involved like Cement 
etc for which rates are already available in PWD SOR. The item which is 
available in PWD SOR but not in the tender Schedule, the analysis of rates shall 
be worked out as per Rates available in the PWD SOR against such items. In case 
the tender committee find it necessary to call for negotiation of accepted rate in 
contract for repercussion of deletion/variation of any major items, rate 
appearing on higher side, contractor should agree to negotiate freely with 
analysis of rates.  

 
7. Assurance of Material’s Quality- All materials test results should confirmed to IS code 

provisions. The test results not as per the provisions, the material lot and source shall 
be rejected for further procurement and the material so unloaded in store/site, shall 
be removed. 
7.1 CEMENT- the cement lot received in store/ at site for execution of work shall be 

procured from the approved manufactures (Ambuja, Birla, ACC etc) 
dealers/stock holders and the invoice/challan for dispatch and procurement 
payment bill etc shall be submitted with the authorized representative of the 
Director WBZA. 

7.1.1 The Cement Sample of the lot as decided by the authorized representative shall 
be collected and tested for its strength and setting times along with chemical 
tests in Govt. approved Labs. All arrangements shall be made by the contractor 
of its own cost. 

7.2 Aggregates- 
7.2.1 Coarse aggregate shall be procured from the approved dealer of Pakur Variety  

and invoice/challan for dispatch and procurement payment bill etc shall be 
submitted with the authorized representative of the Member Secretary,  WBZA. 

7.2.2 The sample shall be collected from the lot unloaded at site for its testing in 
approved govt. lab for Crushing Strength, Water Absorptions, Flakiness and 
Elongation test, Abrasion and Impact/ California Tests. Or any other tests if 
necessary. 

7.2.3 The above sample may also be stored in transparent jar sealed for future quality 
comparison of the lot unloaded at site. 

7.2.4 Fine aggregate shall be procured from the approved mines/ river bed as 
specified in PWD SOR/West Bengal Mines Authority for use of construction 
work . 



8 
 

7.2.5 The lot sample shall be collected and tested in the approved govt. lab for Sieve 
Analysis, Fineness Modulus, Water Absorption, Chemical tests, Specific Gravity 
test etc. 

7.2.6 The above sample may also be stored in transparent jar sealed for future quality 
comparison of the lot unloaded at site. 

7.2.7 The moisture content as per varied climatic condition at site shall be tested for 
controlling the W/C ratio in Concrete mix. 

7.2.8 The bulking of Fine Aggregate if so necessary shall be tested as per IS code. 
7.3 Reinforcement Steel- 
7.3.1 The reinforcement steel shall be procured from the approved dealer/stock 

Holder of the manufactures as listed in the schedule i.e. SAIL/TATA/RINL and 
the invoice/challan for dispatch and procurement payment bill etc shall be 
submitted with the authorized representative of the Member Secretary, WBZA. 

7.3.2 The lot procured and unloaded at site/store shall ensure that each bar carry the 
manufacturer’s trademarks. 

7.4 Water used for Construction and Curing- 
7.4.1 The source of water shall be decided before start of work.  
7.4.2 The source so decided or developed Water sample shall be tested in Govt. 

approved lab.  
7.5 Admixture/Super-plasticizers 
7.5.1 ISO approved brand shall be procured from the authorized dealer of the 

manufacture. 
7.5.2 The item collected in store/at site, shall be supported by invoice no, Technical 

Data Sheet for its genuine purchase. 
7.6 Concrete  
7.6.1 The casting of Concrete cubes shall be tested on  prescribed  frequency as per IS 

code or as directed by authorized representative of Member Secretary, WBZA. 
7.6.2 The sample of concrete for casting the test cube shall be collected from that 

mixture as directed by authorized representative of Member Secretary, WBZA. 
7.6.3 All the cube samples shall be carried out for the prescribed period with respect 

to date of casting as per IS code in the Govt. approved Lab. 
7.6.4 The slump test shall be carried out at site of work as per IS code provision.  
7.6.5 In case the test results not as per the provision, batch mix shall be cancelled and 

concrete shall be removed as directed by the representative by the Member 
Secretary, WBZA. 

7.6.6 The mix design cubes shall be casted as per IS provision for specimen and shall 
be tested in approved Lab before start of concrete work. 

7.7 Brick 
7.7.1 First class brick procured source shall be decided before construction. 
7.7.2 The material unloaded at site shall be supported  by challan/invoice. 
7.7.3 The required test shall be carried out as per IS code like Water Absorption, 

Crushing strength, ringing test as directed by the representative by the Member 
Secretary, WBZA. 

8.0 Pile Test-  
8.1.1 The periodic Pile Load test shall be arranged for selected site by the 

representative by the Member Secretary, WBZA. 
8.1.2 If necessary the Ultrasonic test for pile shall be arranged by the contractor at his 

own cost. 
9.0       Any other test so required shall be arranged and conducted by the contractor as 

per IS code provision for want of characteristics strength and any other reason. 
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10.  Refund of EMD:  
 
10.1    The Earnest Money of all the Technical unsuccessful tenderers deposited in favor 
           of the concerned wbza will be refunded by the said WBZA, on   
           receipt of application from tenderers. 
 
10.2  The Earnest Money of all other tenderers shall be refunded after release of 
 acceptance letter in favor of the qualified lowest bidder  on receipt of application 
 from tenderers, except the bidder who is awarded the contract work EMD shall 
 be retained as Security Deposit.  
 
11. The Agreement shall be drawn on non-judicial stamp paper valued Rs.100 and 
 above between the Constructor/Company and Zoo Authority before start of 
 work on issue of acceptance letter and release of work order. The Tender 
 document/tender Booklet as Tender all terms and conditions, acceptance letter, 
 work order with tender schedule including rates shall be a part of Agreement. 
 
12.   It shall be the responsibility of the Contractor/Company to get the approval of  
   plan from the concerning Local Authority/Body. 
 

 
 

PART -  A 
GENERAL CONDITIONS 

 
1.0 Registered Labour Co-operative Societies are required to furnish valid Bye 
Law, Current Audit Report, Minutes of last A.G.M (preferably), valid certificate from 
A.R.C.S. along with other relevant supporting papers. 
 
2.0 The bidder participated in more than one tender, and appearing as the lowest 
(L1) bidder in all tenders or in some of the tenders, the technical committee shall 
decide the number of tenders to be accepted for award of tenders works based on 
the bidder financial status capacity as submitted in the technical bids arriving closer 
to the equivalent of the total requirements of eligibility against each tender. The 
bidder shall accept the decision taken by the tender committee. The bidder shall not 
have any right to choose the tenders to be awarded. 
 
3.0 Design may change (even during execution) based upon decision of 
CZA/WBZA and Contractors will follow the revised drawings and construct 
work as per accepted rates. 

 
4.0 Running payment for work may be made to the contractor as per availability 
of fund. The contractor may get a running payment if the gross amount of each 
running bill is 25% & more of the agreement amount. 

 
5.0 Security Deposit: Retention money towards performance Security amounting 
to 10% (ten percent) inclusive of EMD, of the value of the work shall be deducted 
from the running account bills. No interest will be paid on Security Deposit. 

 
6.0 All materials required for the proposed work including Cement of ISO / BIS 
APPROVED Manufacturers only, Steel, (TATA/SAIL/RINL only) , & all coarse 
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aggregates of Pakur variety only sand and boulder, other materials shall be as 
specified and approved brand inconformity with relevant code of practice (latest 
revision)  and PWD / SOR specifications, and shall be procured and supplied by the 
agency at their own cost only from “authorized dealers” as defined u/s 2(11) of the 
West Bengal Value Added Tax Act, 2003, including all taxes. Authenticated evidence 
for purchase of all materials are to be submitted along with receipted Challan and 
authenticated test certificate before start of work in stages. If required by the 
Engineer-in-Charge, further testing from any Government approved Testing 
Laboratory shall have to be conducted by the agency at their own cost. 
Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction 
will be deducted from every Bill of the contractor. 
 
7.0 There shall be no provision of Arbitration. Hence Clause 25 of 2911(ii) stands 
omitted vide notification no 558/SPW dt. 13.12.2011 of Pr. Secretary, PW & PW 
(Roads) Deptt. In any dispute, which is even not solved after appealing to Member 
Secretary, WBZA dispute redressed committee vide GO no 8182-F(Y) Kolkata 
26/9/2012 is to be followed. 

 
8.0  No Mobilization /Secured advance will be allowed. 

 
9.0 The contractor shall execute the work in such a manner so that steady 
proportionate progress of the work is maintained during execution of work. 

 
10.0 Refund of Security Deposit will only be released after successful maintaining 
of appropriate service level of the work at least for 12 (twelve) months from the date 
of completion of the work to the entire satisfaction of the Engineer-in-Charge is 
mandatory.  
 
10.1  If any defect / damage are found during the period as mentioned above, the 
contractor shall make the same good at his own cost true to the specification at par 
with instant project work. On failure to do so, penal action against the contractor 
will be imposed by the Department as deemed fit.  
 
11. Site of work and necessary drawings shall be provided to the contractor in 
phase wise. No claim in this regard will be entertained. 
 
12. The Bidder, at his own responsibility and risk is advised to visit and examine 
the site of works and its surroundings and obtain all information that may be 
necessary for preparing the Financial Bid and entering into a contract for the work 
as mentioned in the Notice Inviting Tender, before submitting offer with full 
satisfaction, the cost of visiting the site & expenditure, if any, shall be at his own 
expense. This office is not liable for any local problems/hindrance and bidders are 
requested to follow necessary steps as per Laws & procedure thereof.  

 
13. The intending Bidders shall clearly understand that whatever may be the 
outcome of the present invitation of Bids, no cost of Bidding shall be reimbursable 
by the Department.  

 
14 The intending tenderer are required to quote the rate online. 
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15 Contractor shall have to comply with the provisions of (a) the contract labour 
(Regulation Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages 
Act. 1948 (d) Indian Forest Act, 1927 & amendments (e) Wildlife (Protection) Act 
1972 & amendments of the notification thereof or any other laws relating thereto 
and the rules made and order issued there under from time to time. 

 
16 During scrutiny, if it comes to the notice of the tender inviting authority that 
the credential or any other paper found incorrect / manufactured / fabricated / fake, 
such Tenderer bids shall be rejected without any prejudice bids,  bidder would not 
be allowed to participate in the tender. 

 
17 The Member Secretary, West Bengal Zoo Authority, Government of West 
Bengal reserves the right to cancel the N.I.T. due to unavoidable circumstances and 
no claim in this respect will be entertained. 

 
18 The contractor’s any of the document on verification if found incorrect / 
manufactured / fabricated / fake or false in that case awarded contract work liable 
to be terminated with imposition of penalties or penalized as deemed fit. The 
balance work shall be awarded on risk and cost basis tender.  

 
19 Member Secretary/Director, WBZA decision shall be final and binding to 
follow in case of any discrepancy arises between two similar clauses contained in 
contract agreement. 

 
20 The construction of the project work as mentioned in the schedule will have to 
be undertaken immediately on receipt of work order and the work must be 
completed as mentioned in the work order in conformity with “BAR CHART”. 

 
21 No extension of time will be allowed under any circumstances. (Except flood, 
earthquake, unforeseen reasons or any circumstances beyond control) Penalty of 
1% for delay of 30 days, 2% for 45 days. Thereafter if work progress not improved, 
the work shall be terminated with forfeiture of EMD Security Deposit and Balance 
bill payments if so due and balance work shall be completed at risk and cost basis 
contract. 

 
22 Materials will have to be procured by the contractors by themselves following 
the standard & specifications of PWD/PHE Schedules of the district, subject to the 
approval of the undersigned or his authorized Officers. Timber/logs must have valid 
receipt from registered dealer along with Transit Pass reference no. In case of supply 
of any material by the department, the cost of such material will be recovered from 
the bill of the Contractor. 

 
23 The tenderers are required to inspect the sites, site plans and specifications of 
the works before submission of the tender and future ignorance of any such item 
will not be entertained. The bidder  should submit the list of  EMP as earth 
movers, vibrator, concrete mixing machine, generator, welding equipments, 
etc.  

 
24 Royalty for any material, if obtained from Forest area, will have to be paid by 
the contractor. Even if the material is procured from other Govt. Deptt's resources, 
the receipt for payment of such material must be shown and photocopies to be 
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attached with the bill. Extra payment for such payment of Royalty etc. will not be 
entertained. 

 
25 All tools & plants required for execution of the works should be owned / hired 
in the name of Company or contractor at own cost.  

 
26 Brick works, cement concrete works & plastering works and similar works 
which require curing should be done for the period as prescribed in the P.W.D. 
Schedule of Rates. 
 
27 The Member Secretary,  WBZA reserves the right to terminate the agreement 
at any point of time of execution of the work within the schedule of time of 
completion of the tendered work, If performance quality and / or progress of 
various items of work are not satisfactory, or delayed or violate any term & 
condition of  agreement. 

 
28 The contractor is liable to pay the skilled, unskilled and other labour wages as 
per existing rules. Local skilled Forest Protection committee members may be 
involved but is not mandatory.  

 
29 Deduction of TDS & Labour wel-fare cess, if applicable shall be made as per 
rule in vogue. The total tender value will be exclusive of GST. 

 
30 The successful tenderer will not assign the work or part of the work to any 
other contractor as sub contract work. 

 
31 The contractor may, however authorize any person working under his firm on 
roll as employee to supervise the day to day work, submit the requisition of 
materials, attend the measurement when taken by the authorized officer and record 
his signature on the work measurement note books. The authority there to duly 
approved by the Director, WBZA or its authorized representative.  

 
32 In case of any dispute the decision of the “Member Secretary”,  WBZA will be 
final and binding for completion of work. However if contractor is not satisfied, he is 
liberty and free to represent to the higher Authority without suffering the progress.  

 
33 The tender notice along-with all terms & conditions, tender Schedule as 
hausted on website for tender notice work will form the part of the agreement to be 
executed. 

 
34 The Tender inviting authority reserves the right if practicable to split the work 
amongst the lowest bidders appearing with same rate or to award the work any one 
of two whose Credentials are superior over other. It is therefore requested to submit 
the list of works completed and list of works in progress along with work-wise 
details for last three years period including last three financial years turnover along 
with Audited sheets.    

  
35 Location of the works will be finalized by the Member Secretary/Director,   
WBZA after joint inspection. 
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36  Any part while signing agreement realized as typographical mistake in case of 
Unit, Rate, Quantity, Amount, any type of nomenclature in items of works / item 
itself including description etc. shall not be altered and whatsoever as stated in 
documents shall be included in the agreement. The operation of such item is 
reasonable and practicable shall be decided by the Member Secretary/Director,  
WBZA whether to execute for construction or to drop and call for as additional new 
item rates as per contained in terms and conditions of tender.  
 
37 Work order will be issued subject to approval of fund from higher 
Authority. 
 
 

PART – B  

GENERAL INSTRUCTIONS TO TENDERERS  

1.  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 
appropriate authority in the forms prescribed there for duly indicating annual 
turnover. These certificates shall be valid for one year from the date of issue or for 
the period prescribed therein for all tenders submitted during the period. Copy of 
last assessment order duly certified as true copy by the chartered accountant shall 
also be submitted.  

2.0  Information on type of holding details of the Tenderers' organization shall be 
submitted as follows: 

2.1  IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and 
address of the proprietor and nature of business.   

2.2 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with 
addresses and their experience.  A copy of the partnership deed/ instrument of 
Partnership duly certified by a Notary Public shall be enclosed. 

2.2.1 The value of work shall be taken in the same proportion of share of partnership 
deed. 

2.2.2 if the partnership deed do not speak of percentage share of each partner, it 
shall not be considered as Credential for qualifying Eligibility criteria.      

2.3 IN CASE OF COMPANIES:  Date and place of registration including date of 
commencement certificate in case of public companies and the nature of business 
carried out by the Company.  Certified copies of memorandum and Articles of 
Association are also to be furnished. Also indicate names, addresses and experience 
of the Directors.   

3. RETURN OF SECURITY DEPOSIT : If the contractor fully performs and completes 
the work in all respects to the entire satisfaction of WBZA and presents an absolute 
"No Demand Certificate" in  the prescribed  form and returns  properties belonging 
to WBZA taken, borrowed or  hired by him for carrying out the said works and shall 
be released only after the Guarantee Period of 12 months is completed satisfactorily.    

4. No interest shall be payable by WBZA on Earnest Money Deposit, Security Deposit 
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or on any moneys due to the contractor.  

 
5.0 COMMENCEMENT AND COMPLETION OF WORK  

 
5.1 The contractor shall commence the work within the time   indicated in the Letter 
of Intent / acceptance and shall proceed with the same with due expedition without 
delay. The responsibility of successful Tenderer under this Contract commences from 
the date of issue of the Letter of Intent.   

5.2 If the successful tenderer fails to commence the work within the stipulated time, 
WBZA, at its sole discretion, will have the right to terminate the contract. The Earnest 
Money and/ or Security Deposit will stand forfeited without any further reference to 
him without prejudice to any and all of WBZA’s other rights and remedies in this 
regard.  

5.3 All the works shall be carried out under the direction and to the satisfaction of 
the Member Secretary/Director, WBZA.  

  
  6.0  MEASUREMENT OF WORK AND MODE OF PAYMENT  
 
              6.1  All payments shall be made in the name of contractor by Account’s Payee Cheque. 
 

6.2 For progress/running bill payments, the contractor shall present detailed 
measurement book and sheets in triplicate duly indicating all relevant details based 
on technical documents and connected drawings for the work done during the month. 
These measurement sheets shall be prepared jointly with Engineer and signed by both 
the parties.   

6.3 These measurement sheets will be checked by the Engineer and quantities and 
percentages eligible for payment   under different groups shall be decided by him. The 
abstract of quantities and percentages so arrived at based on the terms of payment 
shall be entered in the Measurement Book and signed by both the parties.   

6.4 Based on the above quantities, contractor shall prepare the bills in the prescribed 
proforma and work out the financial value.  These will be entered in the Measurement 
Book and signed by both the parties.  Payment shall be made after affecting the 
necessary recoveries due from the contractor.      

6.5  Measurement shall be taken jointly by persons duly so authorised by the Member 
Secretary/Director, WBZA and the Contractor and shall follow the relevant provisions 
of IS code and PWD / SOR 2017 for recording and taking measurements. 

6.6  The Contractor shall bear the expenditure involved, if any, in making the 
measurements and testing of materials to be used/ used in the work. The Contractor 
shall, without extra cost   to WBZA, provide all the assistance with appliances and 
other things necessary for measurement.   

 
 

6.7  If, at any time due to any reason whatsoever, it becomes necessary to re-measure 
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the work done, in full or in part, the expenses towards such re-measurement shall be 
borne by the Contractor.     

6.8 Final measurement bill shall be prepared in the proforma prescribed for the 
purpose, based on the certificate issued by the Engineer that the entire work as 
stipulated in the tender specifications has been completed in all respects to the entire 
satisfaction of WBZA. The Contractor shall give `No Claim’ and `No Demand' 
certificates. All the tools and tackles loaned to him should be returned in condition 
satisfactory to WBZA. The abstract of final quantities and financial values shall also be 
entered in the Measurement Book and signed by both the parties.   

7.0  RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 
EMPLOYMENT OF WORKERS, ETC.   

 
The following are the responsibilities of the Contractor in respect of observance of 
local laws, employment of personnel, payment of taxes etc.:   

7.1 As far as possible, unskilled workers shall be engaged from the local areas in which 
the work is being executed.    

7.2 The contractor at all times during the continuance of this contract, shall in all his 
dealings with the local labour for the time being employed on or in connection with 
the work, has due regard to all local festivals, religious and other customs.   

7.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, 
Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, The 
workmen's Compensation Act, The   Employer's Liability Act, The industrial Disputes 
Act, The Employees' Provident Fund Act, Employees' State Insurance Scheme, the 
Contract Labour (Regulations and Abolition Act, 1970) and other Acts, Rules and  
Regulations for labour as may be enacted by the Government during the tenure of the 
Contract and having force or jurisdiction at site. The contractor shall give to the local 
Governing Body, Police and other concerned Authorities all such notice as may be 
required under law.  

7.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain 
independent license under the Contract Labour  (Regulations and Abolition Act, 1970) 
from the concerned authorities based on the certificate  (Form-V) issued by the 
principal employer.   

7.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, 
royalty, commissions or   other charges which may be leviable on account of any of his 
operations connected with this contract. In case WBZA make any such payment, it 
shall be recovered from the contractor bill. 

7.6 The contractor shall be responsible for the provision of health and sanitary 
arrangements more particularly described in the Contract Labour (Regulations and 
Abolition Act, 1970) and safety precautions as may be required for safe and 
satisfactory execution of the contract.   
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7.7 The contractor shall be responsible for proper accommodation including adequate 
medical facilities for the personnel employed by him.    

7.8 The contractor shall be responsible for the proper behavior and observance of all 
regulations by the staff employed by him.     

7.9 The contractor shall ensure that no damage is caused to any person / property of 
other parties working at site.  If any such damage is caused, it shall be the 
responsibility of the contractor to make good the losses and compensate them.   

7.10 Any delay in completion of works or non-achievement of periodical targets, due 
to reasons attributable to the contractor, will have to be compensated by the 
contractor either by increased manpower and resources at no extra cost to WBZA.  

  
7.11 The contractor will be directly responsible for payment of wages to his workmen. 
A pay-roll sheet giving details of all payments made to the workmen duly signed by 
the contractor's representative should be furnished to the Director, WBZA, if called 
for.    

7.12  In case of any class of work for which there is no specification laid down in the 
contract, such work shall be carried out in accordance with the instructions and 
requirements of the Engineer.    

7.13 No idle labour charges will be admissible in the event of any stoppage of work 
resulting in the contractor's workmen being   rendered idle due to any reason at any 
time.   

7.14 The contractor shall keep the area of work clean and shall remove the debris etc 
while executing day-to-day work. Upon completion of work, the contractor shall 
remove from the vicinity of work, all scrap, packing materials, rubbish, unused and 
other materials and deposit them in places specified by the Engineer.  The contractor 
will also demolish all the hutments, sheds, offices, etc. constructed and used by him 
and shall clean the debris.  In the event of his failure to do so, the same will be 
arranged to be done by the Engineer and the expenses recovered from the contractor.   

7.15 The contractor shall execute the work in the most substantial and workman like 
manner in the stipulated time. Accuracy of work and timely execution shall be the 
essence of this contract. The contractor shall be responsible to ensure that the quality, 
assembly and workmanship as per specifications and mode of operations conform to 
the required dimensions and clearance given in the drawings and/ or as per the 
instructions of the Engineer.     

7.16  No land belonging to WBZA shall be occupied by the Contractor without written 
permission of the Member Secretary/Director, WBZA.  

 
8.0  RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 
EQUIPMENT, MATERIAL AND ENVIRONMENT. 

 
8.1  one safety officer shall be deployed by the contractor to observe all safety rules 
and obeyed taken care of concerning working group of contractor. He will also council 
from time to time all fields staff. The contractor shall be responsible for the safety of 
the equipments /materials and work to be performed by him and shall maintain all 
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lights, fencing, guards, signs and other protection necessary for the purpose. The 
contractor shall arrange for such safety devices as necessary and shall carried out the 
requisite site test of handling equipments, lifting tools, tackles, etc as per usual 
standards and practices.  

 
8.2 The contractor shall provide the listed items to it's work force and ensure the use 
of the following personal protective equipment as found necessary and as directed by 
the authorised WBZA officials.   

(a) Safety Helmets conforming to IS-2925  
(b) Safety Belts conforming to IS-3521  
(c) Safety shoes conforming to IS-1989  
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, IS-5983  
(e) Hand & body protection devices conforming to  IS-2573, IS-6994, IS-8807 & IS-   

       8519.  
(f) Rubber gloves for electrical purposes confirming to IS-4770  
(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994  
(h) Industrial and safety rubber knee boots confirming to IS- 5557  

 
8.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, 
cradles, safety nets, ladders, equipment etc. used by the contractor shall be of 
approved brands.      

8.4 All electrical equipment, connections   and wiring for construction power, its 
distribution and use shall conform to the requirements of Indian Electricity Act and 
Rules.  Only electricians licensed by the appropriate statutory authority shall be 
employed by the contractor to carry out all types of electrical works. All electrical 
appliances including portable electric tools used by contractor shall have safe plugging 
system to source of power and be appropriately earthed.   

8.5 The contractor shall not use any hand lamp energised by electric power with 
supply voltage of more than 24 volts. For work in confined spaces, lighting shall be 
arranged with power source of not more than 24 volts.    

8.6 Where it becomes necessary to provide and / or store petroleum products, 
explosives, chemicals and liquid or gaseous fuel or any other substance that may cause 
fire or explosion, the contractor shall be responsible for carrying out such provision 
and/or storage in accordance with the rules and regulations laid down in the relevant 
Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of 
Calcium Manual of the Chief Controller of Explosives, Government of India etc.  Prior 
approval of the authorised WBZA official at the site shall also be taken by the 
contractor in all such matters.  

8.7 No work at site shall be allowed to carry out after sunset unless it becomes 
necessary to complete the job and sufficient light arrangements and protection means 
adopted. Otherwise such situation to arise be avoided. The contractor shall have 
arrangement at his cost (wherever not specified) appropriate illumination at all work 
spots for safe working, when natural daylight may not be adequate for clear visibility.   

 
8..8 In case of a fatal or disabling injury / accident to any person at construction sites 
due to lapses by the contractor, the victim and / or his / her dependents shall be 
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compensated by the contractor as per statutory requirements.  

8.9 In case of any delay of progress due to lapse of the contractor or on Administrative 
ground, contractor shall apply the extension of period of contract for completion of 
work as per extended period. 

8.10  Necessary precautions and arrangements including sprinkling of water during 
work as acceptable to WBZA for safety and reducing environmental pollution have to 
be made by the contractor. No claim on this account shall be entertained on this 
account and the contractor’s rates shall be deemed to have taken this into account.  

9.0 INSURANCE 
 
9.1 WBZA shall not arrange for insuring the materials / property of WBZA covering 
the risks during transit, storage, erection and commissioning. The Contractor has to 
arrange on his own insurance pertaining to their scope of work for all workers and to 
arrange for accident risk policy/ workmen compensation policy, materials like 
Cement, Reinforcement steel and other bought out items and other valuable building 
materials during it’s transport, storage, till it goes to the permanent work, their all       
T & Ps and, IMTEs and fixed assets which they may acquire and deploy at site. Proper 
insurance cover against any eventuality such as earthquakes, floods and other 
calamities has to  be taken by the contractor for constructed and completed structures 
at site till these are handed over to WBZA.  

9.2 It shall be the sole responsibility of the contractor to insure his workmen against 
risks of accidents and injury while at work as required by the relevant Rules and to 
pay compensation, if any, to them as per Workmen's Compensation Act. The 
contractor shall also insure his staff against accidents. The work will be carried out in 
a protected area   and all the Rules and Regulations of WBZA in the Project Area which 
are in force from time to time will be followed by the contractor.   

9.3 If due to negligence and/or non-observance of safety and other precautions, any 
accident / injury occurs to any other persons/ public, the   contractor   shall pay 
necessary compensation and other expenses if so required, contractor shall initiate 
case for legal action against defaulter workman and such employee shall not be 
allowed to continue to work at site.   

9.4 The contractor will take necessary precautions and due care to protect the 
material, while in his custody from any damage/ loss till the same is taken over by 
WBZA.  In case of any theft of material under contractor's custody, matter shall be 
reported to police by the contractor immediately and copy of FIR and subsequently 
police investigation report may be initiated for claim with insurance agency .  

10.  For any purpose whatsoever, the employees of the contractor shall not be deemed 
to be in the  employment of WBZA  

11 GUARANTEE : In the event of the contractor failing to repair the defective works 
within the time specified by the Engineer, WBZA may proceed to undertake the 
repairs of such defective works at the contractor’s risk and cost, without prejudice and 
recover the same from SD amount. 

12 TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING WORKS  
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12.1 CONTRACTOR’S SITE OFFICE / SUPERVISION  The Contractor shall establish 
an office at Site and keep posted an authorised, responsible officer with valid Power of 
Attorney for the purpose of the contract if the contractor himself not available during 
the progress. Any order or instructions of the Engineer or his duly authorised 
representative, communicated to the contractor's representative at site office will be 
deemed to have been communicated to the contractor at his legal address for 
immediate compliance .   

12.2 SUPERVISIORY STAFF AND WORKMEN 

12.2.1 The contractor shall deploy all the experienced skilled, semiskilled and 
unskilled workmen required for all the works under this specification.  

 
12.2.2  The supervisory staff including qualified Engineers deployed by the contractor 
shall ensure proper out-turn of work and discipline on the part of the labour put on 
the job by the contractor and in general see that the works are carried out in a safe 
and proper manner and in coordination with other labour and staff deployed directly 
by WBZA or other contractors of WBZA / other agency.  

12.2.3   During the course of construction, if the progress is found unsatisfactory, or 
in the opinion of WBZA, if it is found that the skilled workmen like welder, fitters, 
technicians etc. deployed are not sufficient, contractor shall arrange more work force 
to cope up progress. 

12.2.4  The Contractor shall ensure deposit of provident funds and get necessary ESI 
of their deployed workmen, employees at site and produce documents to WBZA in 
respect of these as desired by WBZA from time to time as per the Govt. rules.  

12.3   TOOLS AND PLANTS / IMTEs  
 

12.3.1 All T&Ps and IMTEs which are required for successful and timely execution of 
the work covered within the scope of this tender, shall be arranged and provided by 
the contractor at his own cost in working condition.  Indicative lists of T&Ps and 
IMTEs to be arranged by the contractor as bar chart prepared for each item of work. 

12.3.2  The day to day and routine maintenance of T&Ps should be carried out by 
contractor as per manufacturer's schedule at his cost. These shall be maintained in 
good working condition during the entire period of use. T&Ps in defective / damaged 
condition shall be rectified promptly to the full satisfaction of WBZA engineer. 
Contractor shall maintain records for maintenance of major T&Ps which shall be made 
available for Inspection whenever required. Any delay in progress shall be on 
contractor’s account. 

12.3.3  Increasing / shortening of the crane boom to suit work requirements shall 
have to be arranged by the contractor at his cost. All necessary manpower, tools, 
support, consumables, illumination etc. will have to be arranged by contractor at his 
cost.  

 
12.3.4 consolidation of ground and arrangements of sleepers/ sand bag filling etc for 
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safe operation /movement of equipment including cranes/trailers etc shall be the 
responsibility of the contractor at his cost.  

12.3.5 Contractor shall ensure deployment of serviced and healthy T&Ps including 
cranes, lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card 
and maintenance records for major T&Ps will be maintained by the contractor and 
will be made available to WBZA Engineer for inspection as and when required. 
Identification for such T&Ps will be done as per WBZA Engineer's advice.   

12.3.6 Retesting / re-calibration /standard Tape shall also be arranged at regular 
intervals during the period of use as advised by WBZA Engineer with in the contract 
price. The contractor will also have alternate arrangements for such IMTE so that 
work does not suffer when the particular instrument is sent for calibration.  

   
 

13.0 MATERIALS  
 
13.1 WBZA will not supply any material. All the material arranged by the contractor 
shall confirm these specifications and supported by the documentary proof for 
purchase of material from the authorised dealer and source. 

13.2  All materials to be provided by the contractor shall be of best kind in conformity 
with the specifications laid down in the contractor or as per relevant Indian 
Standard/PWD SOR. 

 
13.3 It shall be the responsibility of the contractor to obtain prior approval of WBZA, 
regarding suppliers, type of electrodes etc. before procurement of welding electrodes 
/ TIG wires. On receipt of electrodes at site these shall be subjected to inspection and 
approval by WBZA. The contractor shall inform WBZA details regarding type of 
electrodes, batch No., date of expiry etc. and produce test certificate for each lot / 
batch with correlation of batch / lot number with respective test certificate. Without 
valid test certificate, the use of welding electrodes is prohibited. 

14.0 Stacking and Storage of Materials 
14.1 Fine Aggregate- it should be stacked on a dry brick pavement floor and should be 
made fit as per the   required Zone by mixing the missing sizes. The detail of stacking, 
cleaning etc should be done as per PWD SOR and Zone should be followed as per IS 
Code. 

 
14.2 Coarse Aggregate- it should also be stacked over the Brick pavement. 
 
14.3 Reinforcement Steel- it should be placed as per the direction of the Authorized 
person of the Director. 
 
14.4 The cement should be placed in dry room over wooden floor as per the 
direction/ PWD SOR. The cement brand, Date of Manufacturing etc all the details must 
be clearly visible over the waterproof bags of Cement.  
 
 
NOTE- 
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It is to ensure while collecting the above materials for mixing that the natural surface 
soil is not mixed up with the above materials. If so happened, then it must be kept 
aside and should be washed before prior use. 
 
15.0 Grid Layout Layout plan-  
It should be got approved at site before commencement of work before excavation of 
foundation and got approved by Director’s Authorized Person.  

 
16.0 SITE DRAINAGE  

16.1 All water including sub-soil water which may accumulate on the Site during the 
progress of the works or in trenches and excavations, including monsoon period shall 
be removed by the contractor from the Site to the satisfaction of the Engineer. It will 
also be responsibility of the contractor to de-water all the foundation pits, trenches 
with suitable de-watering methods like, pumping out, well point system etc. 
considering the depth of water table at plant site. All such expenditure on                     
de-watering shall be deemed to be included in quoted rates.  

 
Note- the casting of concrete work at shallow water ground level, the dewatering 
should be on continuous process at such location extra use of cement in concrete  
10%-12% shall be insure as per IS code without any extra cost, same should be 
included in quoted rate. 

17.0 SAFETY CODE   

17.1  it is to note that Explosives shall not be used at  work site  by contractor except 
rare permitted by the “Member Secretary”, WBZA. Where explosives are used, the 
same shall be stored in a special magazine to be provided by and at the cost of the 
contractor who shall be liable for all damages, losses and injury to any person or 
property and shall be responsible for complying with all statutory obligations in this 
respect. Further, the contractor is required to provide proper Safety Net System 
wherever the hazard of fall from height is present as per instructions of WBZA 
Engineer at site. The safety net shall be duly tested and shall be of ISI mark and the 
nets shall be located as per site requirement to arrest and avoid any consequences of a 
possible fall of persons working at different heights.  

17.2 The contractor will be responsible for Health, Safety & Environment 
management at site for the construction activities to be carried out by them in 
accordance with safety rules and regulations.  

17.3 Contractor shall ensure pre employment medical check for all staff & workers. 
And arrange adequate minimum First Aid facilities with trained staff. If necessary, 
contractor shall call ambulance to meet with required emergency treatment. 

18.0  NUISANCE : The Contractor shall not at any time do, cause or permit  any 
NUISANCE on Site or do anything which shall cause unnecessary disturbance or 
inconvenience to owners, tenants or occupiers of other properties near the Site and to 
the  public generally.  
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19.0 MATERIAL OBTAINED FROM EXCAVATION  

Materials of any kind obtained from EXCAVATION on the Site shall remain the 
property of WBZA and shall be disposed of as the Engineer may direct, at no extra 
cost.  

20.0 TREASURE, TROVE, FOSSILS etc.  

All fossils, coins, articles of value or antiquity and  structures and other remains or 
things of geological or archaeological interest discovered on the site shall be the 
absolute property of WBZA and the Contractor shall take reasonable precautions to 
prevent his workmen or any other person from removing or damaging any such 
article or thing, shall immediately upon discovery thereof and before removal 
acquaint the Engineer with such discovery and carryout the Engineer's directions as 
to the disposal of the same.  

 
21.0 PROTECTION OF WORKS  

21.1 Trees designated by the Engineer shall be protected from damage during the 
course of the Works and earth level. Where necessary, such trees shall be protected 
properly.  

21.2 The contractor shall provide and maintain at his own expense all lights, guards, 
fencing and watching when and where necessary or required by the Engineer for the 
protection of the Works or for the safety and convenience of those employed on the 
Works or the public.  

21.3 The contractor shall have total responsibility for protecting his works till it is 
finally taken over by the Engineer. No claim will be entertained by the Engineer for 
any damage or loss to the contractor's works and the contractor shall be responsible 
for the complete restoration of the damaged works to its original condition to comply 
with the specifications and drawings. Should any such damage to the contractor's 
works occur because of other party not under his supervision or control, the 
contractor shall make his claim directly with the party concerned. The contractor 
shall not cause any delay in the repair of such damaged works because of any delay in 
the resolution of such disputes. The contractor shall proceed to repair the work 
immediately and no cause thereof will be assigned pending resolution of such 
disputes.  

21.4 Contractor shall be fully responsible for the security of his workmen/ 
employees/ associates/all kinds of materials deployed by the contractor / tools and 
plants. Contractor shall also be responsible for the security of all the executed works, 
under execution works and completed works till the period it is fully taken over by 
WBZA.  
 
22.0 RECORD FOR MATERIALS CONSUMED  
The contractor shall maintain and furnish to the Engineer the RECORD OF 
MATERIALS consumed in the works for each activity. The statement showing the 
theoretical vis-à-vis actual consumption of specified materials, such as structural 
/reinforcement steel, cement, bitumen, lead, paint etc., shall be enclosed along with 
the Running Bills submitted by the contractor. Contractor has to also furnish the test 
results of the materials used in the work as per IS specifications.  
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23.0 PROTECTION OF EMBEDMENTS BOLTS ETC.  

The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 
bolts, inserts, embedment’s etc.  from weather etc/ by greasing, rapping them with 
gunny bags or canvas or by any other means as directed by Engineer.  Cost of such 
protections shall be deemed to be included in the rates quoted for the item.  

24.0 QUALITY ASSURANCE  

The contractor has to establish / arrange at site the field testing facilities for testing of 
civil construction materials and concrete cubes for ensuring the proper quality, grade 
and strength of the materials used in the construction in line with approved field 
quality check list of WBZA. Contractor has to submit detailed report for testing of all 
material used etc. All testing shall be done as per IS code specifications/ WBZA's 
quality plan. If further test is required by the engineer to be carried from outside 
laboratory, the cost of the same shall be borne by the contractor.   

 
25.0   METHOD OF MEASUREMENT-  

Method of measurements shall be as per standard specification included in the tender. 
For other items, measurement shall be as per relevant IS CODE.  

26.0 ARRANGEMENTS  

26.1 WBZA shall try to assist and provide the Electric connection and water supply to 
the extent of availability with Zoo Authority on charges as admissible by the 
Concerning Authority. The contractor shall have their own arrangement for portable 
water required in access of the capacity to share water. Similarly, electric power 
supply as per line capacity available with the zoo authority shall share for the 
requirement but contractor should have its individual arrangements with DG set for 
construction purpose in access requirement and during load shedding.  

26.2 For obtaining the connection the contractor shall install/ lay necessary pipelines 
and electric wiring covered in plastic conduits at his own cost.  

27.0 PROGRESS REPORT- 

Daily work progress report shall be maintained and the next day work should be 
carried out like curing, excavation, etc and discussed with the authorized person of 
Director. 
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PART – C  

GENERAL TERMS AND CONDITIONS  

1.0  DEFINITION OF TERMS  

Throughout the Tender Documents including the Enquiry Letter, the following words 
shall have the meanings assigned to them herein, unless the subject matter or the 
context requires otherwise.  

1.1 The ‘Purchaser’ or ‘WBZA’ shall mean West Bengal Zoo Authority incorporated 
under the Companies Act 1956, with its Registered Office at WBZA KB -19, Second 
Floor, Aranya Bikash Bhawan, Salt Lake City, Sector - III, Kolkata - 700098, which 
expression shall include its successors and assigns; acting through its Fabrication 
Plant (FP), or its authorised officers or its Engineer or other employees authorised to 
deal with any matters with which these persons are concerned, on its behalf.   

  
1.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against 
the Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.  

1.3 The `Contractor' shall mean the individual, firm or company whose Offer is 
accepted by WBZA and enters into Contract with WBZA and shall include their 
executors, administrators, successors and permitted assigns.  

1.4 The `Contract' shall mean and include the agreement, the work order, the 
accepted appendices of rates, Schedules of Quantities, if any, General Conditions of 
Contract, Special Conditions of Contract, Instructions to Tenderers, the drawings, the 
technical specifications, the special specifications, if any, the tender documents and 
the Letter of Intent/ Acceptance letter issued by WBZA.  Any conditions or terms 
stipulated by the Tenderer in the tender documents or subsequent letters shall not 
form part of the Contract unless specifically accepted in writing by WBZA in the Letter 
of Intent and incorporated in the Agreement. It may also be referred as `Contract 
Document'.  

1.5 The ‘Sub-contractor’ shall mean the person/firm/company/organisation to 
whom any part of the work has been sub-contracted by the Supplier, with the written 
consent of the Purchaser and shall include his heirs, executors, administrators, 
representatives and assigns.    

1.6 The 'Engineer', for the purpose of this Contract shall mean an engineer, person or 
company duly appointed as such from time to time or such other officials as may be 
duly authorised and appointed and notified in writing by purchaser to act as engineer. 
In cases where no such Engineer has been so appointed, the word 'Engineer' shall 
mean the Purchaser or his duly authorised representative. It may also be referred to 
as Engineer –in –Charge.  

 
1.7 The 'Equipment' shall mean and include plant and stores on which work is to be 
done by the Contractor under the Contract.   
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1.8 The `Work' shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles required for complete and satisfactory construction, 
site transportation, handling, stacking, storing, erecting, testing and commissioning of 
the equipment; as defined in the Tender Documents, to the satisfaction of WBZA.  It 
may also be referred as `CONTRACT WORK'.  

1.9 The ‘Tender Document’ shall mean and include the instruction to Tenderers, 
general conditions, bidding conditions, specific conditions, specifications, schedules, 
drawings, form of tender, schedule of prices and quantities, contained in the Tender 
and any subsequent modifications thereof.. It may also be referred as ‘Tender 
Specification’  

1.10 The ‘Offer’ shall mean and include the technical and commercial documents 
including specifications, schedule of prices and quantities, drawings etc submitted by 
the Tenderer in response to the tender enquiry and any subsequent clarifications 
thereof. It may also be referred as ‘Bid’.  

1.11 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum 
or detailed Order/Contract communicating the acceptance of offer, to the successful 
Tenderer.   

1.12 The `Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer 
that the tender has been accepted in accordance with provisions contained in the 
letter. The responsibility of the contractor commences from the date of issue of this 
letter and all the terms and conditions of contract are applicable from this date.    

1.13 The ‘Site’ shall mean the site of the proposed work at place for which NIT 
published by the MEMBER SECRETARY, WBZA .  

1.14  The `Completion Time' shall mean the period specified in the Letter of Intent or 
date mutually agreed upon for completing the work to the satisfaction of the 
Engineer, being of required standard and conforming to the specifications of the 
Contract including extension period.            

1.15 The `Tests' shall mean and include such test or tests to be carried out by the 
Contractor as are prescribed in the Contract or considered necessary by the Member 
Secretary,  WBZA in order to ascertain  the   quality, workmanship, performance and 
efficiency of the contracted work or part there off.  

 
 
 
 
 
 
 
 



Scanned by CamScanner



1.00           
Vol-III 
P-237           
3.01

Cum 16032 89.90 1441276.80
2.00           

Vol-III 
P-237           
3.02

Cum 16032 12.50 200400.00
3.00           

Vol-III 
P-233           
3.02

Sqm 18000 13.00 234000.00
4.00           
Vol-I           
P-14           

1
Sqm 24.000 358.00 8592.00

5.00           
Vol-I           
P-26           
10

Cum 6.000 6200.00 37200.00
6.00           
Vol-I                    
P-42         
36. f

Sqm 10.000 335.00 3350.00
7.00           
Vol-I                     
P-43           
40.

MT 0.750 58249.00 43686.75

OrdinaryCement Concrete M20 (mix 3:1.5:1) with graded stone 
chips (20 mm down) excluding shuttring and reinforcement if 
any, in ground floor. As per relevant IS codes.

(i) Tor steel/Mild Steel
I. SAIL/ TATA/RINL

Reinforcement for reinforced concrete work in all sorts of 
structures i/c. distribution bars, stirrups, binders etc. including 
supply of rods, straightening and removal of loose rust (if 
necessary) cutting to requisite length, hooking and bending to 
correct shape, placing in proper position and binding with 16 
gauge black annealed wire at every inter-section, complete as per  
drawing and direction  (For all floors)

Earth work in excavation of foundation trenches or drains in all 
sorts of soil (including mixed soil but excluding laterite or 
sandstone) including removeing, spreading or stacking the spils 
within a lead of 75m. As directed. The item includes necessary 
triming the sides of trenches, leveling dressing and ramming the 
bottom, bailing out water as required complete.

Estimates for the construction of Temporary Road (1200 Mtrs.) at Sundarban Wild Animal 
Park, Jharkhali 

Sl.     
No. Description Unit Quantity R a t e               

Rs.
A m o u n t        

Rs.
Total 

Amount(Rs.)

Extra for carriage of all kinds of soil for each additional unit lead 
of 50 m (or part thereof) including loading and unloading. 
(Borrow pit measurement)

Clearing grass and removal of rubbish up to a distance of 30 m 
outside the periphery of the area as per Technical Specifications 
Clause 201 for Rural
Roads of MORD. By Manual Means

25 mm. to 30 mm. thick wooden shuttering without staging in 
foundation

Hire and labour charges for shuttring with centreing and 
necessary staging upto 4 m. using approved stout props and thick 
hard wood planksof approved thickness with required bracing for 
concrete slabs, beams, cplumns, lintels curved or straight 
including fitting, fixing and striking out after completion of 
works. (upto roof of ground floor) 

(i) In ordinary soil

(i) Beyond the initial lead of 50 m up to total lead
of 200 m.

Single Brick Flat Soling of picked jhama bricks including 
ramming and dressing bed to proper level and filling joints with 
local sand.



Sl.     
No. Description Unit Quantity R a t e               

Rs.
A m o u n t        

Rs.
Total 

Amount(Rs.)
8.00           
Vol-I           
P-26           
10

Cum 1.000 6000.00 6000.00

m 24.000 2961.50 71076.00
10.00          
Non 

Schedul
e m 100.000 L.S. 31000.00

11.00          
Non 

Schedul
e L.S. 50000.00

12.00          
Non 

Schedul
e m 1200.000 L.S. 25000.00

13.00          
Non 

Schedul
e L.S. 10000.00

2161581.55

Or say 21,61,582.00
( Rupees Twenty One lakh Sixty One Thousand Five Hundrad Eighty Two Only )

Note : The rate based on P.W.D. Schedule of Rate 2017

Labour charge for Layout and fixing the centerline pins at site of 
the Road after Surveying with necessary instruments as required 
complete.

Incidental expenses for premilary arrangements at site. Like 
temporry tents etc

Labour charge for refixing the same Net for balance portion of 
works at site

Providing and Laying Reinforced Cement Concrete
Pipe NP3 as per design in Single Row

Supplying and fixing Nylon Net with necessary supporting posts 
and necessary arrangements for protections during construction 
at site.

(F) 600 mm dia (With carriage)

(For Side filling of Hume pipe)

Providing and laying reinforced cement concrete pipe NP3 with 
spigot socket for culverts on first class bedding of granular 
material in single row including fixing with cement mortar 1:2 as 
per Technical Specification Clause 1106 for Rural Roads of 
MORD.

9.00           
Vol-III           
P-276           
11.03

OrdinaryCement Concrete (mix 1:2:4) with graded stone chips 
(20 mm down) excluding shuttring and reinforcement if any, in 
ground floor. As per IS456-2000

a) Pakur Variety
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