West Bengal Zoo Authority
Office of The Director

North Bengal Wild Animals Park
5™ Mile, Sevoke Road, Salugara, Siliguri, Jalpaiguri-734008 (W.B.)

Email: - dirnbwap@gmail.com

Memo No.595/ E- Tender No. 17/NBWAP/19-20

E-TENDER NOTICE

NleT No- 17/NBWAP/2019-20
(OPEN TENDER FOR VARIOUS CIVIL WORKS)

Dated, Siliguri, the: 02/01/2020

Director, North Bengal Wild Animals Park, (Bengal Safari), Siliguri invites e- tender for the following

work(s) from the eligible contractors as detailed in the table below:-

Sl | Project Name of the Work Estimated Earnest Price of Technical & Period of
No No. Amount Money Financial Bid documents Completion
(without @2% of & other annex only for (Days)
contingency) estimated L1 at the time of Award
(Rs) value of Contract (AOC)
(Rs)

Construction of boundary
1. BW/3 | wall on road near entrance | 14,76,551/- 29,531/- 1000/- 60

gate at NBWAP

Installation of sound
2. SP/1 proofing room at NIC in 9,72,254/- 19,445/- 1000/- 60

NBWAP
Date and Time Schedule (Sequence of tender)
SI No. Particulars Date & time
1 Date of uploading of N.I.T. Documents (online) 03/01/2020

(Publishing Date)
2 Documents download/sell start date & time (Online) 03/01/2020
3 Bid submission and download start date (On line) 03/01/2020
4 Bid Submission closing (On line) 17/01/2020 (5.00pm)
5 Last date of submission of original copies of Demand Draft for Earnest | Upto closing date of submission of
Money Deposit offline in the office of Director, NBWAP. Bid

6 Date of opening of Technical Bid (Online) 20/01/2020
7 Date for opening of Financial Bid (Online) The date and time of Financial Bid

opening will be announced after
Technical Bid Evaluation

Detail of e-Tender Notice, Terms and Conditions, BOQ, etc will be available from website:-
http://wbtenders.gov.in

1. In the event of e-filling, intending bidder may download the tender documents from the website
https://wbtenders.gov.in directly with the help of Digital signature Certificate. Necessary Earnest
Money may be remitted through Demand Draft issued from any Authorized Banks & Banks included
in Finance Dept Memo no 6426-F(Y) Kolkata 25/7/12 in favor of “Director, North Bengal Wild
Animals Park, Siliguri payable at Siliguri and scanned copy to be uploaded during online submission
of tenders.



mailto:dirnbwap@gmail.com
http://wbtenders.gov.in/

Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed in the
website https://wbtenders.gov.in

Tender documents may be downloaded from website and submission of Technical Bid and Financial
Bid will be done as per prescribed Time Schedule.

The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL BID of
the tenderer is found qualified by the ‘Tender Committee’ formed by the Director, North Bengal
Wild Animals Park, Siliguri.

Eligibility criteria for participation in the tender.

5.1

5.2

5.3

54

5.5

5.6

The prospective tenders as a primary agency should have satisfactorily completed at least 1
similar work within a period of 12 months for a magnitude of 50% of the amount put to the
tender under the state Government or its undertaking or the Central Government or its
undertaking or any Statutory Body during the last 3 (Three) years from the date of issue of
the Notice And verifiable letters/ documents supporting it should be submitted along with
Technical Bid.

The Tenderer should have annual turnover more than 20% of the Estimated amount in
each year during last 3 (Three) financial years or total more than 60% during last 3(three)
financial years plus current financial year and supported with Audited Sheet /Audited
Income tax documents/ return to be submitted along with Technical Bid.

Document: Income Tax Acknowledgement Receipt for the latest Assessment year, P.T.
Deposit Challan for the year 2018-19/2019-20, PAN Card, GST Registration Certificate/Copy
of Latest GST return, PF (Mandatory), ESI(Mandatory), Subject to approval of CZA, Bank
Solvency certificate of hundred percent, Trade license are to be accompanied with the
Technical Bid Documents.
[Non-statutory documents]

Affidavit (Y): The prospective bidders or any of their constituent partner shall neither have
abandoned any work nor any of their contract have been rescinded, debarred or blacklisted
during the last 3 (three) years by any Government or PSU. Such abandonment or rescission
will be considered as disqualification towards eligibility. A declaration in this respect
through affidavit has to be furnished by the prospective bidders without which the
Technical Bid shall be treated as non-responsive and be submitted along with technical bid.

Registered Labour Co-operative Societies are required to furnish valid Bye Law, Current
Audit Report, Minutes of last A.G.M (preferably), valid certificate from A.R.C.S. along with
other relevant supporting papers and be submitted along with technical bid.

Earnest Money: The amount of Earnest Money @ 2% (two percent) of the Estimated
Amount put to  tender in the shape of Bank Draft of any authorized banks & banks
included in Finance Dept Memo no 6426-F(Y) Kolkata 25/7/12, Memo no 7791 F(Y) dt,
9/11/2015 & other orders thereof drawn in favour of “Director, North Bengal Wild
Animals Park, Siliguri, payable at Siliguri, scanned copy be submitted along with
Technical Bid and hard copy (original EMD) be submitted separately in the above office
address within closing date.

Bid shall remain valid for a period of 90 days from the first date of closing. If the bidder withdraws
the bid during the validity period of bid, the earnest money as deposited will be forfeited forthwith
without assigning any reason thereof.


https://wbtenders.gov.in/

INSTRUCTION TO BIDDERS

General guidance for e-Tendering:-
Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting
the contractors to participate in e-Tendering.

i) Registration of Contractor:-
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered
with the Government e-Procurement System, through logging on to https.//wbtenders.gov.in The
contractor is to click on the link for e-Tendering site as given on the web portal.

i) Digital Signature certificate (DSC):
Each contractor is required to obtain a Class-Il or Class-lll Digital Signature Certificate (DSC) for
submission of tenders from the approved service provider of the National Informatics Centre (NIC) or
other certified agencies of Government of India on payment of requisite amount. Details are
available on the Web Site. DSC is given as a USB e-Token.

iii) The contractor can search & download N.I.T. & Tender Document(s) electronically from computer
once he logs on to the website by using the Digital Signature Certificate (DSC). This is the only mode
of collection of Tender Documents.

iv) Participation in more than one work:
A prospective bidder shall be allowed to participate in the job either in the capacity of individual or
as a partner of a firm.

v): Submission of Tenders:-
Tenders are to be submitted through online to the website in two folders at a time for each work,
one in Technical Proposal & the other is Financial Proposal before the prescribed date &time using
the Digital Signature Certificate (DSC). The documents are to be uploaded virus scanned copy duly
Digitally Signed. The documents will get encrypted (transformed into non readable formats).

Technical Proposal:
The Technical proposal should contain scanned copies of the following in two covers (folders)

(a) Statutory Cover Containing the following documents:-
1. NIT
2. Scan copy of EMD
3. AFFIDAVIT - “Y”

(b) Non-statutory Cover containing the following documents: As listed in eligibility criteria given in NIT
Para5.1to5.5.

N.B.:- Failure of submission of any of the above mentioned documents as stated will render the
tenderer liable to be rejected for both statutory & non statutory cover.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE
FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab
“Submit Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click
the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical
Documents.



1. Tender Evaluation Committee (TEC) 1. Tender Committee constituted as per Order of the Director,
WBZA, Department of Forests, Government of West Bengal will function as Chairman of Committee
for selection of technically qualified contractors.

2. Opening of tender: Will be made as per sequence.

3. Opening of Technical Proposal: Technical proposals will be opened by the Director, West Bengal Zoo
Authorities and his authorized Nodal officer electronically from the website using their Digital
Signature Certificate (DSC).

4. Intending tenderers may remain present if they so desire.

5. Cover (folder) for Statutory Documents Will be opened first and if found in order, cover (folder) for

Non-Statutory Documents will be opened. If there is any deficiency in the Statutory Documents the

tender will summarily be rejected.

6. Decrypted (transformed into readable formats) documents of the non-statutory cover will be
downloaded & handed over to the “Tender Committee”.

7. Summary list of technically qualified tenderers will be uploaded online.

8. Pursuant to scrutiny & decision of the “Tender Committee” the summary list of eligible tenderers &
the serial number of work for which their proposal considered will be uploaded in the web portals

9. During evaluation the committee may summon of the tenderers & seek clarification /information or
additional documents or Original hard copy of any of the documents already submitted & if these are

not produced within the stipulated time frame, their proposals will be liable for rejection.

SPECIAL TERMS AND CONDITIONS

1. Deployment of Qualified Engineer at Work Site:-

a. The Contractor shall deploy Qualified Engineer to execute for Construction of Work
costing Rs 50 Lakhs or above.
b. The work shall not be executed in absence of qualified Engineer.

2. No price escalation / price variation shall be allowed till completion of work including extended period
of completion.

3. Refund of Security Deposit will only be made after successful maintaining of appropriate service level
of the work for at least 12 (twelve) months from the date of completion of the work.

4. The prospective bidders or any of their constituent partner shall neither have abandoned any work nor
any of their contract have been rescinded, debarred or blacklisted during the last 3 (three) years by
any Government or PSU. Such abandonment or rescission will be considered as disqualification
towards eligibility. (A declaration in this respect through affidavit has to be furnished by the
prospective bidders without which the Technical Bid shall be treated as non-responsive.)

2. Checking of Design and its Drawings:-

5.1 The contractor shall check all design and drawings developed by the Authorized Firm of
NBWAP /WBZA.



5.2 The contractor shall discuss the deficiencies/discrepancies found in design and Drawings

with the above authorized firm.

5.3 The contractor shall ensure that designed parameters are within limits and specification of

relevant IS codes and NBO whichever is applicable.

5.4 In case of any differences of IS code or PWD/NBO provisions notice, the Parameter of the

provision providing higher safety and Durability of Structural Design shall be followed.

5.5 In case of any difference of opinion found in developed design and checking design, it shall

be discussed by both the parties to resolve it adherence of IS code with relevant Codal
Provision and rectify accordingly with mutual agreements for correctness as per provision in
respect of safety and durability of structure.

3. Variation in Quantities:-

6.1 The contractor shall execute the work upto enhancement of quantity of work of any of the

item or nos. of items upto 25% more as included in the tender schedule on same accepted
rates.

6.2 The Contractor shall agree if any of the item or nos. of items quantities reduced by the

Director, NBWAP, Siliguri without any claim.

6.3 In case of any new item or items not included in tender Schedule and is to be executed for

Construction upto the value of 25% more of tender estimated amount plus the value of
items not operated which are included in tender schedule as decided by the Director
WABZA, the contractor shall submit his rates along with analysis for reasonability of rates so
submitted. If tender Committee finds the rates are on higher side, the contractor shall
attend the negotiation with modified rates to finalize the item for execution and
Continuation of work without loss of time. The analysis submitted by the Contractor shall
be supported by the market rates if any of the item otherwise not appearing in PWD
SOR/2015 and its components parts involved like Cement etc for which rates are already
available in PWD SOR. The item which is available in PWD SOR but not in the tender
Schedule, the analysis of rates shall be worked out as per Rates available in the PWD SOR
against such items. In case the tender committees find it necessary to call for negotiation
of accepted rate in contract for repercussion of deletion/variation of any major items, rate
appearing on higher side, contractor should agree to negotiate freely with analysis of rates.

2. Assurance of Material’s Quality-
All materials test results should confirmed to IS code provisions. The test results not as per the
provisions, the material lot and source shall be rejected for further procurement and the
material so unloaded in store/site, shall be removed.

7.1

CEMENT- The cement lot received in store/ at site for execution of work shall be procured
from the approved manufactures (Ambuja, Birla, ACC etc) dealers/stock holders and the
invoice/challan for dispatch and procurement payment bill etc shall be submitted with the
authorized representative of the Director NBWAP, Siliguri.

7.1.1 The Cement Sample of the lot as decided by the authorized representative shall be

7.2

collected and tested for its strength and setting times along with chemical tests in Govt.
approved Labs. All arrangements shall be made by the contractor of its own cost.

Aggregates-



7.2.1

7.2.2

7.2.3

7.2.4

7.2.5

7.2.6

7.2.7

7.2.8

7.3
7.3.1

7.3.2

7.4

7.4.1

7.4.2

7.5
7.5.1

7.5.2

7.6
7.6.1

7.6.2

7.6.3

Coarse aggregate shall be procured from the approved dealer of Pakur Variety and
invoice/challan for dispatch and procurement payment bill etc shall be submitted with
the authorized representative of the Director, Siliguri.

The sample shall be collected from the lot unloaded at site for its testing in approved govt
lab for Crushing Strength, Water Absorptions, Flakiness and Elongation test, Abbrasion
and Impact/ Callifornia Tests. Or any other tests if necessary.

The above sample may also be stored in transparent jar sealed for future quality
comparison of the lot unloaded at site.

Fine aggregate shall be procured from the approved mines/ river bed as specified in PWD
SOR/West Bengal Mines Authority for use of construction work.

The lot sample shall be collected and tested in the approved govt lab for Sieve Analysis,
Fineness Modulus, Water Absorption, Chemical tests, Specific Gravity test etc.

The above sample may also be stored in transparent jar sealed for future quality
comparison of the lot unloaded at site.

The moisture content as per varied climatic condition at site shall be tested for controlling
the W/C ratio in Concrete mix.

The bulking of Fine Aggregate if so necessary shall be tested as per IS code.

Reinforcement Steel:-

The reinforcement steel shall be procured from the approved dealer/stock Holder of the
manufactures as listed in the schedule i.e. SAIL/TATA/RINL and the invoice/challan for
dispatch and procurement payment bill etc shall be submitted with the authorized
representative of the Director, NBWAP,Siliguri.

The lot procured and unloaded at site/store shall ensure that each bar carry the
manufacturer’s trademarks.

Water used for Construction and Curing:-
The source of water shall be decided before start of work.

The source so decided or developed Water sample shall be tested in Govt. approved lab.

Admixture/Super-plasticizers:-
ISO approved brand shall be procured from the authorized dealer of the manufacture.

The item collected in store/at site, shall be supported by invoice no, Technical Data Sheet
for its genuine purchase.

Concrete :-

The casting of Concrete cubes shall be tested on prescribed frequency as per IS code or as
directed by authorized representative of Director, NBWAP, Siliguri.

The sample of concrete for casting the test cube shall be collected from that mixture as
directed by authorized representative of Director, NBWAP, Siliguri.

All the cube samples shall be carried out for the prescribed period with respect to date of
casting as per IS code in the Govt. approved Lab.
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7.6.4

7.6.5

7.6.6

7.7

7.7.1

7.7.2

7.7.3

8.0
8.1.1

8.1.2

9.0

10.
10.1

The slump test shall be carried out at site of work as per IS code provision.

In case the test results not as per the provision, batch mix shall be cancelled and concrete
shall be removed as directed by the representative by the Director, NBWAP, Siliguri.

The mix design cubes shall be casted as per IS provision for specimen and shall be tested
in approved Lab before start of concrete work.

Brick:-
First class brick procured source shall be decided before construction.

The material unloaded at site shall be supported by challan/invoice.

The required test shall be carried out as per IS code like Water Absorption, Crushing
strength, ringing test as directed by the representative by the Director, NBWAP, Siliguri.
Pile Test :-

The periodic Pile Load test shall be arranged for selected site by the representative by the
Director, Siliguri.

If necessary the Ultrasonic test for pile shall be arranged by the contractor at his own
cost.

Any other test so required shall be arranged and conducted by the contractor as per IS
code provision for want of characteristics strength and any other reason.

Refund of EMD:-

The Earnest Money of all the Technical unsuccessful tenderers deposited in favor of the
concerned Director will be refunded by the said DIRECTOR, on receipt of application from
tenderers.

10.2 The Earnest Money of all other tenderers shall be refunded after release of acceptance letter

in favor of the qualified lowest bidder on receipt of application from tenderers, except the
bidder who is awarded the contract work EMD shall be retained as Security Deposit.

PART - A
GENERAL CONDITIONS

Registered Labour Co-operative Societies are required to furnish valid Bye Law, Current
Audit Report, Minutes of last A.G.M (preferably), valid certificate from A.R.C.S. along with
other relevant supporting papers.

If any agency/agencies (in last four years) have not completed any work of NBWAP
within stipulated time frame given or had delayed completion more than two months,
shall not be considered for participation and their proposals will be liable for rejection.

The bidder participated in more than one tender, and appearing as the lowest (L1) bidder
in all tenders or in some of the tenders, the technical committee shall decide the number
of tenders to be accepted for award of tenders works based on the bidder financial status
capacity as submitted in the technical bids arriving closer to the equivalent of the total
requirements of eligibility against each tender. The bidder shall accept the decision taken
by the tender committee. The bidder shall not have any right to choose the tenders to be
awarded.



10.

11.

12.

Design may change (even during execution) based upon decision of CZA/WBZA and
Contractors will follow the revised drawings and construct work as per accepted rates
and have to modify accordingly without extra payment.

Running payment for work may be made to the contractor as per availability of fund. The

contractor may get a running payment if the gross amount of each running bill is 60% &
more of the agreement amount. The number of any item may vary depending on actual
requirement basis.

Security Deposit: The successful contractors are required to deposit 10% (ten percent)
as Security Deposit of the accepted tender value in form of Bank Draft issued from any
Authorized Banks & Banks included in Finance Dept Memo no. 6426-F(Y) Kolkata
25/07/2012 in favor of the Director, North Bengal Wild Animals Park, Siliguri within 7
(seven) days of intimation of acceptance of tender and sign an agreement on
completion of which the order will be issued to the contractor and the SD money is not
adjustable. The said demand draft will be submitted physically only by L1 bidder. No

interest will be paid on Security Deposit (SD) by the authority.

All materials required for the proposed work including Cement of 1SO / BIS APPROVED
Manufacturers only, Steel, (TATA/SAIL?RINL only) , & all coarse aggregates of Pakur
variety only sand and boulder, other materials shall be as specified and approved brand
inconformity with relevant code of practice (latest revision) and PWD / SOR
specifications, and shall be procured and supplied by the agency at their own cost only
from “authorized dealers” as defined u/s 2(11) of the West Bengal Value Added Tax Act,
2003, including all taxes. Authenticated evidence for purchase of all materials are to be
submitted along with receipted Challan and authenticated test certificate before start of
work in stages. If required by the Engineer-in-Charge, further testing from any
Government approved Testing Laboratory shall have to be conducted by the agency at
their own cost. Constructional Labour Welfare CESS @ 1% (one percent) of cost of
construction will be deducted from every Bill of the contractor.

There shall be no provision of Arbitration. Hence Clause 25 of 2911(ii) stands omitted vide
notification no 558/SPW dt, 13.12.2011 of Pr. Secretary, PW & PW (Roads) Deptt. In any
dispute, which is even not solved after appealing to Member Secretary, WBZA dispute
redressed committee vide GO no 8182-F(Y) Kolkata 26/9/2012 is to be followed.

No Mobilization /Secured advance will be allowed.

The contractor shall execute the work in such a manner so that steady proportionate
progress of the work is maintained during execution of work.

Refund of Security Deposit will only be released after successful maintaining of
appropriate service level of the work at least for 12 (twelve) months from the date of

completion of the work to the entire satisfaction of the Engineer-in-Charge is mandatory.

If any defect / damage are found during the period as mentioned above, the
contractor shall make the same good at his own cost true to the specification at par with
instant project work. On failure to do so, penal action against the contractor will be
imposed by the Department as deemed fit.

Site of work and necessary drawings shall be provided to the contractor in phase wise. No
claim in this regard will be entertained.



13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

The Bidder, at his own responsibility and risk is advised to visit and examine the site of
works and its surroundings and obtain all information that may be

necessary for preparing the Financial Bid and entering into a contract for the work as
mentioned in the Notice Inviting Tender, before submitting offer with full satisfaction, the

cost of visiting the site & expenditure, if any, shall be at his own expense. This office is not
liable for any local problems/hindrance and bidders are requested to follow necessary
steps as per Laws & procedure thereof.

The intending Bidders shall clearly understand that whatever may be the outcome of the
present invitation of Bids, no cost of Bidding shall be reimbursable by the Department.

The intending tenderer are required to quote the rate online.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation
Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 (d) Indian
Forest Act, 1927 & amendments (e) Wildlife (Protection) Act 1972 & amendments of the
notification thereof or any other laws relating thereto and the rules made and order
issued there under from time to time.

During scrutiny, if it comes to the notice of the tender inviting authority that the
credential or any other paper found incorrect / manufactured / fabricated / fake, such
Tenderer bids shall be rejected without any prejudice bids, bidder would not be allowed
to participate in the tender.

The Director, NBWAP, Government of West Bengal reserves the right to cancel the N.I.T.
due to unavoidable circumstances and no claim in this respect will be entertained.

The contractor’s any of the documents on verification if found incorrect / manufactured
/ fabricated / fake or false in that case awarded contract work liable to be terminated
with imposition of penalties or penalized as deemed fit. The balance work shall be
awarded on risk and cost basis tender.

Director NBWAP decision shall be final and binding to follow in case of any discrepancy
arises between two similar clauses contained in contract agreement.

The construction of the project work as mentioned in the schedule will have to be
undertaken immediately on receipt of work order and the work must be completed as
mentioned in the work order in conformity with “BAR CHART”.

Extension of time will not be allowed under any circumstances. (Except flood,
earthquake)Penalty of 1% for delay of 0-15 days, 5% for 16-30 days, 10% above 31 days
for time overrun beyond time of completion. Thereafter if work progress not improved,
the work shall be terminated with forfeiture of Security Deposit and Balance bill
payments if so due and balance work shall be completed at risk and cost basis contract.

Materials will have to be procured by the contractors by themselves following the standard
& specifications of PWD/PHE Schedules of the district, subject to the approval of the
undersigned or his authorized Officers. Timber/logs must have

valid receipt from registered dealer along with Transit Pass reference no. In case of supply
of any material by the department, the cost of such material will be recovered from the bill
of the Contractor.

The tenderers are required to inspect the sites, site plans and specifications of the works
before submission of the tender and future ignorance of any such item will not be
entertained.



25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

Royalty for any material, if obtained from Forest area, will have to be paid by the
contractor. Even if the material is procured from other Govt. Deptt's resources, the receipt

for payment of such material must be shown and photocopies to be attached with the bill.
Extra payment for such payment of Royalty etc. will not be entertained.

All tools & plants required for execution of the works should be owned / hired in the name
of Company or contractor at own cost.

Brick works, cement concrete works & plastering works and similar works which require
curing should be done for the period as prescribed in the P.W.D. Schedule of Rates.

The Director NBWAP reserves the right to terminate the agreement at any point of time of
execution of the work within the schedule of time of completion of the tendered work, If
performance quality and / or progress of various items of work are not satisfactory, or
delayed or violate any term & condition of agreement.

The contractor is liable to pay the skilled, unskilled and other labour wages as per existing
rules. Local skilled Forest Protection committee members may be involved but is not

mandatory.

Deduction of TDS & Labour wel-fare cess, if applicable shall be made as per rule in vogue.
The total tender value will be exclusive of GST.

The successful tenderer will not assign the work or part of the work to any other contractor
as sub contract work.

The contractor may, however authorize any person working under his firm on roll as
employee to supervise the day to day work, submit the requisition of materials, attend the
measurement when taken by the authorized officer and record his signature on the work
measurement note books. The authority there to duly approved by the Director, NBWAP or
its authorized representative.

In case of any dispute the decision of the Director, NBWAP will be final and binding for
completion of work. However if contractor is not satisfied, he is liberty and free to
represent to the higher Authority without suffering the progress.

The tender notice along-with all terms & conditions, tender Schedule as hausted on
website for tender notice work will form the part of the agreement to be executed.

The Tender inviting authority reserves the right if practicable to split the work amongst the
lowest bidders appearing with same rate or to award the work any one of two whose
Credentials are superior over other. It is therefore requested to submit the list of works
completed and list of works in progress along with work wise details for last three years
period including last three financial years turnover along with Audited sheets.

The successful tender will have to make an agreement on terms and conditions of the
contract on a Rs. 100/- non judicial stamp paper, the cost of which will be borne by the
contracting agency/firm/company. The formal tender paper cost of Rs. 4000/- (Non-
refundable) for each project is to be paid by successfully bidder (At a time of agreement) in
Demand Draft in favor of the Director, NBWAP.
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38. Location of the works will be finalized by the by The Director, NBWAP after joint
inspection.

39. Any part while signing agreement realized as typographical mistake in case of Unit, Rate,
Quantity, Amount, any type of nomenclature in items of works / item itself including

description etc. shall not be altered and whatsoever as stated in documents shall be
included in the agreement. The operation of such item is reasonable and practicable shall
be decided by the Director NBWAP whether to execute for construction or to drop and call
for as additional new item rates as per contained in terms and conditions of tender.

40. Work order will be issued subject to approval of fund from higher Authority.

PART-B
GENERAL INSTRUCTIONS TO TENDERERS

1. INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the appropriate
authority in the forms prescribed there for duly indicating annual turnover. These
certificates shall be valid for one year from the date of issue or for the period prescribed
therein for all tenders submitted during the period. Copy of last assessment order duly
certified as true copy by the chartered accountant shall also be submitted.

2.0 Information on type of holding details of the Tenderer’s organization shall be submitted as
follows:

2.1 IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and address of the
proprietor and nature of business.

2.2 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses and their
experience. A copy of the partnership deed/ instrument of Partnership duly certified by a
Notary Public shall be enclosed.

2.2.1 The value of work shall be taken in the same proportion of share of partnership deed.

2.2.2 if the partnership deed do not speak of percentage share of each partner, it shall not be
considered as Credential for qualifying Eligibility criteria.

2.3 IN CASE OF COMPANIES: Date and place of registration including date of
commencement certificate in case of public companies and the nature of business carried
out by the Company. Certified copies of memorandum and Articles of Association are
also to be furnished. Also indicate names, addresses and experience of the Directors.

3. RETURN OF SECURITY DEPOSIT: If the contractor fully performs and completes the work in
all respects to the entire satisfaction of NBWAP and presents an absolute "No Demand
Certificate" in the prescribed form and returns properties belonging to WBZA taken,
borrowed or hired by him for carrying out the said works and shall be released only after
the Guarantee Period of 12 months is completed satisfactorily.

4. No interest shall be payable by NBWAP on Earnest Money Deposit, Security Deposit or on
any moneys due to the contractor.

5.0 COMMENCEMENT AND COMPLETION OF WORK

5.1 The contractor shall commence the work within the time indicated in the Letter of Intent /
acceptance and shall proceed with the same with due expedition without delay. The
responsibility of successful tenderer under this Contract commences from the date of
issue of the Letter of Intent.
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5.2 If the successful tenderer fails to commence the work within the stipulated time, WBZA, at
its sole discretion, will have the right to terminate the contract. The Earnest Money and/ or
Security Deposit will stand forfeited without any further reference to him without
prejudice to any and all of NBWAP other rights and remedies in this regard.

5.3 All the works shall be carried out under the direction and to the satisfaction of the
Director WBZA.

6.0 MEASUREMENT OF WORK AND MODE OF PAYMENT
6.1 All payment shall be made in the name of contractor by Account’s Payee Cheque.

6.2 For progress/ running bill payments, the contractor shall present detailed measurement
book and sheets in triplicate duly indicating all relevant details based on technical
documents and connected drawings for the work done during the month. These
measurement sheets shall be prepared jointly with Engineer and signed by both the
parties.

6.3 These measurement sheets will be checked by the Engineer and quantities and percentages
eligible for payment under different groups shall be decided by him. The abstract of
guantities and percentages so arrived at based on the terms of payment shall be entered
in the Measurement Book and signed by both the parties.

6.4 Based on the above quantities, contractor shall prepare the bills in the prescribed Performa
and work out the financial value. These will be entered in the Measurement Book and
signed by both the parties. Payment shall be made after affecting the necessary recoveries
due from the contractor.

6.5 Measurement shall be taken jointly by persons duly so authorised by the Director WBZA
and the Contractor and shall follow the relevant provisions of IS code and PWD / SOR
2015 for recording and taking measurements.

6.6 The Contractor shall bear the expenditure involved, if any, in making the measurements
and testing of materials to be used/ used in the work. The Contractor shall, without extra
cost to NBWAP, provide all the assistance with appliances and other things necessary for
measurement.

6.7 If, at any time due to any reason whatsoever, it becomes necessary to re-measure the
work done, in full or in part, the expenses towards such re-measurement shall be borne
by the Contractor.

6.8 Final measurement bill shall be prepared in the Performa prescribed for the purpose,
based on the certificate issued by the Engineer that the entire work as stipulated in the
tender specifications has been completed in all respects to the entire satisfaction of WBZA.
The Contractor shall give ‘No Claim’ and "No Demand' certificates. All the tools and tackles
loaned to him should be returned in condition satisfactory to NBWAP. The abstract of final
quantities and financial values shall also be entered in the Measurement Book and signed
by both the parties.

7.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF
WORKERS, ETC.

The following are the responsibilities of the Contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc.:
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7.1 As far as possible, unskilled workers shall be engaged from the local areas in which the work is
being executed.

7.2 The contractor at all times during the continuance of this contract, shall in all his dealings with
the local labour for the time being employed on or in connection with the work, has due
regard to all local festivals, religious and other customs.

7.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations, etc.,
such as The payment of wages Act, The Minimum Wages Act, The workmen's Compensation
Act, The Employer's Liability Act, The industrial Disputes Act, The Employees' Provident
Fund Act, Employees' State Insurance Scheme, the Contract Labour (Regulations and
Abolition Act, 1970) and other Acts, Rules and Regulations for labour as may be enacted by
the Government during the tenure of the Contract and having force or jurisdiction at site.
The contractor shall give to the local Governing Body, Police and other concerned
Authorities all such notice as may be required under law.

7.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain independent
license under the Contract Labour (Regulations and Abolition Act, 1970) from the
concerned authorities based on the certificate (Form-V) issued by the principal employer.

7.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty,
commissions or other charges which may be liveable on account of any of his operations
connected with this contract. In case NBWAP make any such payment, it shall be recovered
from the contractor bill.

7.6 The contractor shall be responsible for the provision of health and sanitary arrangements
more particularly described in the Contract Labour (Regulations and Abolition Act, 1970)
and safety precautions as may be required for safe and satisfactory execution of the
contract.

7.7 The contractor shall be responsible for proper accommodation including adequate medical
facilities for the personnel employed by him.

7.8 The contractor shall be responsible for the proper behaviour and observance of all regulations
by the staff employed by him.

7.9 The contractor shall ensure that no damage is caused to any person / property of other parties
working at site. If any such damage is caused, it shall be the responsibility of the contractor
to make good the losses and compensate them.

7.10 Any delay in completion of works or non-achievement of periodical targets, due to reasons
attributable to the contractor, will have to be compensated by the contractor either by
increased manpower and resources at no extra cost to NBWAP.

7.11 The contractor will be directly responsible for payment of wages to his workmen. A pay-roll
sheet giving details of all payments made to the workmen duly signed by the contractor's
representative should be furnished to the Director, NBWAP, if called for.

7.12 In case of any class of work for which there is no specification laid down in the contract, such
work shall be carried out in accordance with the instructions and requirements of the
Engineer.

7.13 No idle labour charges will be admissible in the event of any stoppage of work resulting in
the contractor's workmen being rendered idle due to any reason at any time.
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7.14 The contractor shall keep the area of work clean and shall remove the debris etc while
executing day-to-day work. Upon completion of work, the contractor shall remove from
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In
the event of his failure to do so, the same will be arranged to be done by the Engineer and
the expenses recovered from the contractor.

7.15 The contractor shall execute the work in the most substantial and workman like manner in
the stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship as per specifications and mode of operations conform to the required
dimensions and clearance given in the drawings and/ or as per the instructions of the
Engineer.

7.16 No land belonging to WBZA shall be occupied by the Contractor without written permission
of the Director, NBWAP.

8.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, MATERIAL
AND ENVIRONMENT.

8.1 One safety officer shall be deployed by the contractor to observe all safety rules and obeyed
taken care of concerning working group of contractor. He will also council from time to
time all fields staff. The contractor shall be responsible for the safety of the equipments
/materials and work to be performed by him and shall maintain all lights, fencing, guards,
signs and other protection necessary for the purpose. The contractor shall arrange for
such safety devices as necessary and shall carried out the requisite site test of handling
equipments, lifting tools, tackles, etc as per usual standards and practices.

8.2 The contractor shall provide the listed items to it's work force and ensure the use of the
following personal protective equipment as found necessary and as directed by the
authorised WBZA officials.

(a) Safety Helmets conforming to 1S-2925

(b) Safety Belts conforming to 1S-3521

(c) Safety shoes conforming to 1S-1989

(d) Eye, Ear & Face Protection devices conforming to 1S-8520 and 1S-8940, I1S-5983

(e) Hand & body protection devices conforming to 1S-2573, 15-6994, 1S-8807 & 1S-8519.
(f) Rubber gloves for electrical purposes confirming to 1S-4770

(g) Industrial safety gloves (leather & cotton gloves) confirming to 1S-6994

(h) Industrial and safety rubber knee boots confirming to IS- 5557

8.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of approved brands.

8.4 All electrical equipment, connections and wiring for construction power, its distribution and
use shall conform to the requirements of Indian Electricity Act and Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the

Contractor to carry out all types of electrical works. All electrical appliances including
portable electric tools used by contractor shall have safe plugging system to source of
power and be appropriately earthed.

8.5 The contractor shall not use any hand lamp energised by electric power with supply voltage of
more than 24 volts. For work in confined spaces, lighting shall be arranged with power
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source of not more than 24 volts.

8.6 Where it becomes necessary to provide and / or store petroleum products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provision and/or
storage in accordance with the rules and regulations laid down in the relevant
Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of
Calcium Manual of the Chief Controller of Explosives, Government of India etc. Prior
approval of the authorised NBWAP official at the site shall also be taken by the contractor
in all such matters.

8.7 No work at site shall be allowed to carry out after sunset unless it becomes necessary to
complete the job and sufficient light arrangements and protection means adopted.
Otherwise such situation to arise be avoided. The contractor shall have arrangement at his
cost (wherever not specified) appropriate illumination at all work spots for safe working,
when natural daylight may not be adequate for clear visibility.

8..8 In case of a fatal or disabling injury / accident to any person at construction sites due to lapses
by the contractor, the victim and / or his / her dependents shall be compensated by the
contractor as per statutory requirements.

8.9 In case of any delay of progress due to lapse of the contractor or on Administrative ground,
contractor shall apply the extension of period of contract for completion of work as per
extended period.

8.10 Necessary precautions and arrangements including sprinkling of water during work as
acceptable to NBWAP for safety and reducing environmental pollution have to be made
by the contractor. No claim on this account shall be entertained on this account and the
contractor’s rates shall be deemed to have taken this into account.

9.0 INSURANCE

9.1 NBWAP shall not arrange for insuring the materials / property of NBWAP covering the risks
during transit, storage, erection and commissioning. The Contractor has to arrange on his
own insurance pertaining to their scope of work for all workers and to arrange for
accident risk policy/ workmen compensation policy, materials like Cement, Reinforcement
steel and other bought out items and other valuable building materials during its
transport, storage, till it goes to the permanent work, their all T & Ps and, IMTEs and fixed
assets which they may acquire and deploy at site. Proper insurance cover against any
eventuality such as earthquakes, floods and other calamities has to be taken by the
contractor for constructed and completed structures at site till these are handed over to
NBWAP.

9.2 It shall be the sole responsibility of the contractor to insure his workmen against risks of
accidents and injury while at work as required by the relevant Rules and to pay
compensation, if any, to them as per Workmen's Compensation Act. The contractor shall
also insure his staff against accidents. The work will be carried out in a protected area and
all the Rules and Regulations of NBWAP in the Project Area which are in force from time
to time will be followed by the contractor.

9.3 If due to negligence and/or non-observance of safety and other precautions, any accident /
injury occurs to any other persons/ public, the contractor shall pay necessary
compensation and other expenses if so required, contractor shall initiate case for legal
action against defaulter workman and such employee shall not be allowed to continue to
work at site.
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9.4 The contractor will take necessary precautions and due care to protect the material, while in
his custody from any damage/ loss till the same is taken over by WBZA. In case of any
theft of material under contractor's custody, matter shall be reported to police by the
contractor immediately and copy of FIR and subsequently police investigation report may
be initiated for claim with insurance agency.

10. For any purpose whatsoever, the employees of the contractor shall not be deemed to be in
the employment of NBWAP.

11 GUARANTEE:- In the event of the contractor failing to repair the defective works within the
time specified by the Engineer, NBWAP may proceed to undertake the repairs of such
defective works at the contractor’s risk and cost, without prejudice and recover the same
from SD amount.

12 TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING WORKS

12.1 CONTRACTOR'’S SITE OFFICE / SUPERVISION The Contractor shall establish an office at Site
and keep posted an authorised, responsible officer with valid Power of Attorney for the
purpose of the contract if the contractor himself not available during the progress. Any
order or instructions of the Engineer or his duly authorised representative, communicated
to the contractor's representative at site office will be deemed to have been
communicated to the contractor at his legal address for immediate compliance.

12.2 SUPERVISIORY STAFF AND WORKMEN

12.2.1 The contractor shall deploy all the experienced skilled, semiskilled and unskilled workmen
required for all the works under this specification.

12.2.2 The supervisory staff including qualified Engineers deployed by the contractor shall ensure
proper out-turn of work and discipline on the part of the labour put on the job by the
contractor and in general see that the works are carried out in a safe and proper manner
and in coordination with other labour and staff deployed directly by NBWAP or other
contractors of NBWAP / other agency.

12.2.3 During the course of construction, if the progress is found unsatisfactory, or in the
opinion of WBZA, if it is found that the skilled workmen like welder, fitters, technicians
etc. deployed are not sufficient, contractor shall arrange more work force to cope up
progress.

12.2.4The Contractor shall ensure deposit of provident funds and get necessary ESI of their
deployed workmen, employees at site and produce documents to NBWAP in respect of
these as desired by NBWAP from time to time as per the Govt. rules.

12.3TOOLS AND PLANTS / IMTEs

12.3.1 All T&Ps and IMTEs which are required for successful and timely execution of the work
covered within the scope of this tender, shall be arranged and provided by the contractor
at his own cost in working condition. Indicative lists of T & Ps and IMTEs to be arranged
by the contractor as bar chart prepared for each item of work.

12.3.2 The day to day and routine maintenance of T&Ps should be carried out by contractor as per
manufacturer's schedule at his cost. These shall be maintained in good working condition
during the entire period of use. T&Ps in defective / damaged condition shall be rectified
promptly to the full satisfaction of NBWAP engineer. Contractor shall maintain records for
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maintenance of major T&Ps which shall be made available for Inspection whenever
required. Any delay in progress shall be on contractor’s account.

12.3.3 Increasing / shortening of the crane boom to suit work requirements shall have to be
arranged by the contractor at his cost. All necessary manpower, tools, support,
consumables, illumination etc. will have to be arranged by contractor at his cost.

12.3.4 Consolidation of ground and arrangements of sleepers/ sand bag filling etc for safe
operation /movement of equipment including cranes/trailers etc shall be the
responsibility of the contractor at his cost.

12.3.5 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting
tackles, wire ropes, Manila ropes, winches and slings etc. History card and maintenance
records for major T&Ps will be maintained by the contractor and will be made available to
NBWAP Engineer for inspection as and when required. Identification for such T&Ps will be
done as per NBWAP Engineer's advice.

12.3.6 Retesting / re-calibration /standard Tape shall also be arranged at regular intervals during
the period of use as advised by NBWAP Engineer with in the contract price. The contractor
will also have alternate arrangements for such IMTE so that work does not suffer when
the particular instrument is sent for calibration.

13.0 MATERIALS

13.1 WBZA will not supply any material. All the material arranged by the contractor shall confirm
these specifications and supported by the documentary proof for purchase of material
from the authorised dealer and source.

13.2 All materials to be provided by the contractor shall be of best kind in conformity with the
specifications laid down in the contractor or as per relevant Indian Standard/PWD SOR.

13.3 It shall be the responsibility of the contractor to obtain prior approval of NBWAP, regarding
suppliers, type of electrodes etc. before procurement of welding electrodes / TIG wires.
On receipt of electrodes at site these shall be subjected to inspection and approval by
NBWAP. The contractor shall inform NBWAP details regarding type of electrodes, batch
No., date of expiry etc. and produce test certificate for each lot / batch with correlation of
batch / lot number with respective test certificate. Without valid test certificate, the use
of welding electrodes is prohibited.

14.0 Stacking and Storage of Materials

14.1 Fine Aggregate- it should be stacked on a dry brick pavement floor and should be made fit as
per the required Zone by mixing the missing sizes. The detail of stacking, cleaning etc
should be done as per PWD SOR and Zone should be followed as per IS Code.

14.2 Coarse Aggregate- it should also be stacked over the Brick pavement.

14.3 Reinforcement Steel- it should be placed as per the direction of the Authorized person of the
Director.

14.4 The cement should be placed in dry room over wooden floor as per the direction/ PWD SOR.
The cement brand, Date of Manufacturing etc all the details must be clearly visible over
the waterproof bags of Cement.

NOTE-
It is to ensure while collecting the above materials for mixing that the natural surface soil
is not mixed up with the above materials. If so happened, then it must be kept aside and
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should be washed before prior use.

15.0 Grid Layout Layout plan-
It should be got approved at site before commencement of work before excavation of
foundation and got approved by Director’s Authorized Person.

16.0 SITE DRAINAGE

16.1 All water including sub-soil water which may accumulate on the Site during the progress of
the works or in trenches and excavations, including monsoon period shall be removed by
the contractor from the Site to the satisfaction of the Engineer. It will also be
responsibility of the contractor to de-water all the foundation pits, trenches with suitable
de-watering methods like, pumping out, well point system etc. considering the depth of
water table at plant site. All such expenditure on de-watering shall be deemed to be
included in quoted rates.

Note- the casting of concrete work at shallow water ground level, the dewatering should be on
continuous process at such location extra use of cement in concrete 10%-12% shall be
insure as per IS code without any extra cost, same should be included in quoted rate.

17.0 SAFETY CODE

17.1 it is to note that Explosives shall not be used at work site by contractor except rare
permitted by the Director's NBWAP. Where explosives are used, the same shall be stored
in a special magazine to be provided by and at the cost of the contractor who shall be
liable for all damages, losses and injury to any person or property and shall be responsible
for complying with all statutory obligations in this respect. Further, the contractor is
required to provide proper Safety Net System wherever the hazard of fall from height is
present as per instructions of NBWAP Engineer at site. The safety net shall be duly tested
and shall be of ISI mark and the nets shall be located as per site requirement to arrest and
avoid any consequences of a possible fall of persons working at different heights.

17.2 The contractor will be responsible for Health, Safety & Environment management at site for
the construction activities to be carried out by them in accordance with safety rules and
regulations.

17.3 Contractor shall ensure pre employment medical check for all staff & workers. And arrange

adequate minimum First Aid facilities with trained staff. If necessary, contractor shall call
ambulance to meet with required emergency treatment.

18.0 NUISANCE : The Contractor shall not at any time do, cause or permit any NUISANCE on Site
or do anything which shall cause unnecessary disturbance or inconvenience to owners,
tenants or occupiers of other properties near the Site and to the public generally.

19.0 MATERIAL OBTAINED FROM EXCAVATION

Materials of any kind obtained from EXCAVATION on the Site shall remain the property of
NBWAP and shall be disposed of as the Engineer may direct, at no extra cost.

20.0 TREASURE, TROVE, FOSSILS etc.
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All fossils, coins, articles of value or antiquity and structures and other remains or things
of geological or archaeological interest discovered on the site shall be the absolute
property of NBWAP and the Contractor shall take reasonable precautions to prevent his
workmen or any other person from removing or damaging any such article or thing, shall
immediately upon discovery thereof and before removal acquaint the Engineer with such
discovery and carryout the Engineer's directions as to the disposal of the same.

21.0 PROTECTION OF WORKS

21.1 Trees designated by the Engineer shall be protected from damage during the course of the
Works and earth level. Where necessary, such trees shall be protected properly.

21.2 The contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Engineer for the protection of the
Works or for the safety and convenience of those employed on the Works or the public.

21.3 The contractor shall have total responsibility for protecting his works till it is finally taken
over by the Engineer. No claim will be entertained by the Engineer for any damage or loss
to the contractor's works and the contractor shall be responsible for the complete
restoration of the damaged works to its original condition to comply with the
specifications and drawings. Should any such damage to the contractor's works occur
because of other party not under his supervision or control, the contractor shall make his
claim directly with the party concerned. The contractor shall not cause any delay in the
repair of such damaged works because of any delay in the resolution of such disputes. The
contractor shall proceed to repair the work immediately and no cause thereof will be
assigned pending resolution of such disputes.

21.4 Contractor shall be fully responsible for the security of his workmen/ employees/
associates/all kinds of materials deployed by the contractor / tools and plants. Contractor
shall also be responsible for the security of all the executed works, under execution works
and completed works till the period it is fully taken over by NBWAP.

22.0 RECORD FOR MATERIALS CONSUMED
The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS
consumed in the works for each activity. The statement showing the theoretical vis-a-vis
actual consumption of specified materials, such as structural /reinforcement steel,
cement, bitumen, lead, paint etc., shall be enclosed along with the Running Bills
submitted by the contractor. Contractor has to also furnish the test results of the
materials used in the work as per IS specifications.

23.0 PROTECTION OF EMBEDMENTS BOLTS ETC.

The contractor shall ensure proper protection to the satisfaction of the Engineer, of all
bolts, inserts, embedment’s etc. from weather etc/ by greasing, rapping them with gunny
bags or canvas or by any other means as directed by Engineer. Cost of such protections
shall be deemed to be included in the rates quoted for the item.

24.0 QUALITY ASSURANCE

The contractor has to establish / arrange at site the field testing facilities for testing of civil
construction materials and concrete cubes for ensuring the proper quality, grade and
strength of the materials used in the construction in line with approved field quality check
list of WBZA. Contractor has to submit detailed report for testing of all material used etc.
All testing shall be done as per IS code specifications/ NBWAP quality plan. If further test
is required by the engineer to be carried from outside laboratory, the cost of the same
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shall be borne by the contractor.

25.0 METHOD OF MEASUREMENT-

Method of measurements shall be as per standard specification included in the tender.
For other items, measurement shall be as per relevant IS CODE.

26.0 ARRANGEMENTS

26.1 WBZA shall try to assist and provide the Electric connection and water supply to the extent of
availability with Zoo Authority on charges as admissible by the Concerning Authority. The
contractor shall have their own arrangement for portable water required in access of the
capacity to share water. Similarly, electric power supply as per line capacity available with
the zoo authority shall share for the requirement but contractor should have its individual
arrangements with DG set for construction purpose in access requirement and during load
shedding.

26.2 For obtaining the connection the contractor shall install/ lay necessary pipelines and electric
wiring covered in plastic conduits at his own cost.

27.0 PROGRESS REPORT-

Daily work progress report shall be maintained and the next day work should be carried
out like curing, excavation, etc and discussed with the authorized person of Director.

PART-C
GENERAL TERMS AND CONDITIONS
1.0 DEFINITION OF TERMS

Throughout the Tender Documents including the Enquiry Letter, the following words
shall have the meanings assigned to them herein, unless the subject matter or the
context requires otherwise.

1.1 The ‘Purchaser’ or ‘NBWAP’ shall mean North Bengal Wild Animals Park, West Bengal Zoo
Authority incorporated under the Companies Act 1956, with its Registered Office at 5™
Mile, Sevoke Road, Salugara, Siliguri, Dist-Jalpaiguri-734008, which expression shall
include its successors and assigns; acting through its Fabrication Plant (FP), or its
authorised officers or its Engineer or other employees authorized to deal with any matters
with which these persons are concerned, on its behalf.

1.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against the Tender
Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.

1.3 The “Contractor' shall mean the individual, firm or company whose Offer is accepted by
NBWAP and enters into Contract with NBWAP and shall include their executors,
administrators, successors and permitted assigns.

1.4 The “Contract' shall mean and include the agreement, the work order, the accepted
appendices of rates, Schedules of Quantities, if any, General Conditions of Contract,
Special Conditions of Contract, Instructions to Tenderers, the drawings, the technical
specifications, the special specifications, if any, the tender documents and the Letter of
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Intent/ Acceptance letter issued by NBWAP. Any conditions or terms stipulated by the
Tenderer in the tender documents or subsequent letters shall not form part of the
Contract unless specifically accepted in writing by NBWAP in the Letter of Intent and
incorporated in the Agreement. It may also be referred as “Contract Document'.

1.5 The ‘Sub-contractor’ shall mean the person/firm/company/organisation to whom any part of
the work has been sub-contracted by the Supplier, with the written consent of the
Purchaser and shall include his heirs, executors, administrators, representatives and
assigns.

1.6 The 'Engineer’, for the purpose of this Contract shall mean an engineer, person or company
duly appointed as such from time to time or such other officials as may be duly authorised
and appointed and notified in writing by purchaser to act as engineer. In cases where no
such Engineer has been so appointed, the word 'Engineer' shall mean the Purchaser or his
duly authorised representative. It may also be referred to as Engineer —in —Charge.

1.7 The 'Equipment’ shall mean and include plant and stores on which work is to be done by the
Contractor under the Contract.

1.8 The "Work' shall mean and include supply of all categories of labour, specified consumables,
tools and tackles required for complete and satisfactory construction, site transportation,
handling, stacking, storing, erecting, testing and commissioning of the equipment; as
defined in the Tender Documents, to the satisfaction of NBWAP. It may also be referred
as "CONTRACT WORK'.

1.9 The ‘Tender Document’ shall mean and include the instruction to Tenderers, general
conditions, bidding conditions, specific conditions, specifications, schedules, drawings,
form of tender, schedule of prices and quantities, contained in the Tender and any
subsequent modifications thereof.. It may also be referred as ‘Tender Specification’

1.10 The ‘Offer’ shall mean and include the technical and commercial documents including
specifications, schedule of prices and quantities, drawings etc submitted by the Tenderer
in response to the tender enquiry and any subsequent clarifications thereof. It may also
be referred as ‘Bid’.

1.11 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum or detailed
Order/Contract communicating the acceptance of offer, to the successful Tenderer.

1.12 The 'Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer that the
tender has been accepted in accordance with provisions contained in the letter. The
responsibility of the contractor commences from the date of issue of this letter and all the
terms and conditions of contract are applicable from this date.

1.13 The ‘Site’ shall mean the site of the proposed work at place for which NIT published by the
DIRECTOR NBWAP/WBZA.

1.14 The Completion Time' shall mean the period specified in the Letter of Intent or date
mutually agreed upon for completing the work to the satisfaction of the Engineer, being
of required standard and conforming to the specifications of the Contract including
extension period.

1.15 The “Tests' shall mean and include such test or tests to be carried out by the Contractor as
are prescribed in the Contract or considered necessary by the Director WBZA in order to
ascertain the quality, workmanship, performance and efficiency of the contracted work
or part there off.
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1.16 Unless otherwise specifically mentioned in the item off the schedule/ all Gl pipe and PVC pipes
are to be normally of TATA make or ISI mark material approved by Engineer-In-Charge.
The pipe lines valves and cocks shall be tested at the contractor’s expenses for which no

extra payment shall be allowed. All Gl pipes and fittings shall have to be painted outside

with two coats of paints of approved brand and shade.

Memo No.595/ E- Tender No. 17/NBWAP/19-20

Copy forwarded for information & necessary action to:-

1.

PN A~ WN

The Member Secretary, WBZA, Kolkata.
The Director, PNHZP, Darjeeling.

The District Magistrate, Jalpaiguri.

The Assistant Director, NBWAP

The Range Officer, NBWAP

The Zoo Supervisor, NBWAP

The AE/SAE, NBWAP

Office Copy
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Director
North Bengal Wild Animals Park
Siliguri

Dated, Siliguri, the: 02/01/2020

Director
North Bengal Wild Animals Park
Siliguri



1)

2)

AFFIDAVIT - “Y”
(To be furnished in Non Judicial Stamp paper of appropriate value duly notarized)

I, the under-signed do certify that all the statements made in the attached documents are true
and correct. | have all machineries as per NIT & all will be at site during entire period of work. In
case of any information submitted proved to be false or concealed, the application may be
rejected and no objection/claim will be raised by the under-signed.

The under-signed also hereby certifies that neither our firm
VISt nor any of constituent partner had been debarred to
participate in tender by the any Government Department during the last 3 (three) years prior to
the date of this N.I.T. I/We have presently........................ nos of works in my hand & | would finish
the work in time.

The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this
statement.

The under-signed understands that further qualifying information may be requested and agrees to
furnish any such information at the request of the Department.

Certified that | have applied certified that | have applied in the tender in the capacity of individual/
as a partner of a firm/authorized representative of company or society and | will not handover the
job to any other person except my employee to supervise.

Signed by an autho rized officer of the firm.

Title of the officer
Name of the Firm with Seal

Date:
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